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l. 2005 Standard Specifications

The State of Utah Standard Specifications for Road and Bridge
Construction, U.S. Standard Units (Inch Pound Units), Edition of 2005
applies on this project as a static Specification Book as well as all other
applicable specification changes.

Refer Part XVII (Special Provisions and Supplemental Specifications)
for other project specific specifications.
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1. List of Revised Standard Drawings

Change One

Revised February 24, 2005

AT1
AT 2
AT 3
AT 5
AT 6
AT 7
AT S8
AT9
AT 10
AT 11
AT 12
AT 13
AT 14
AT 15
AT 16
AT 17
AT 18
BA3
BA 3A
BA 3B

BA 4B
BA 4C
CC7

CCT7A

CC7B
CcC8

CC 8A
cC8B

CCO9A
CCo9B

DD 4
FG3
ST5

Legend Sheet

Ramp Meter Details

Ramp Meter Sign Panel

Ramp Meter Loop Installation

Conduit Details

Polymer-Concrete Junction Box Details

ATMS Cabinet

ATMS Cabinet Disconnect And Transformer Frame
CCTV Mounting Details

CCTV Pole Details

CCTV Pole Foundation For Dedicated CCTV Pole
Deleted

Weigh In Motion Piezo Details

RWIS Site And Foundation Details

RWIS Tower Base And Service Pad Layout

Ground Rod Installation And Tower Grounding

TMS Detection Zone Layout

Deleted

Cast In Place Constant Slope Barrier

Precast Concrete Constant Slope Transition Section For
Crash Cushion And W-Beam Guardrail

W-Beam Guardrail Transition

W-Beam Guardrail Transition Curb Section

Deleted

Grading And Installation Details Crash Cushion Type F
Quad Trend 350

Reserved For Future Use

Deleted

Grading And Installation Details Crash Cushion Type G
Grading And Installation Details For “3R” Projects Crash
Cushion Type G

Grading And Installation Details Crash Cushion Type H
Grading And Installation Details Crash Cushion Type H
(Parabolic Flare)

Geometric Design for Freeways (Roadway)

Swing Gates Type | For Gates Less Than 17’

Painted Median And Auxiliary Lane Details

02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
N/A

02/24/2005
02/24/2005
02/24/2005
02/24/2005
02/24/2005
N/A

02/24/2005

02/24/2005
02/24/2005
02/24/2005
N/A

02/24/2005
N/A
N/A
02/24/2005

02/24/2005
02/24/2005

02/24/2005
02/24/2005
02/24/2005
02/24/2005
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I11.  Materials Minimum Sampling and Testing

Follow the requirements of the Current Materials Minimum Sampling and
Testing Manual:

Materials Minimum Sampling and Testing Manual reference can be found
from the UDOT Web Site at:
http://www.udot.utah.gov/index.php/m=c/tid=645



http://www.udot.utah.gov/index.php/m=c/tid=645

M NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, May 03, 2005, and at that time the download
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for Asphalt
Pavement Open Graded Surface Course of 1300 East to 1-215 and State Street to 1300 East in SALT LAKE County, the
same being identified as Federal Aid Project No: NH-9999(392).

Federal Regulations:

In conformity with the Federal-Aid Highway Act of 1968, the U.S. Department of Labor has certified the minimum wage
rates to be paid on this contract. These rates are made a part of the contract documents. This Department has been
advised by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in highway construction
work are required to meet the provisions of the Fair Labor Standards Act of 1938, (52 Stat. 1060). This contract is
subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964.

Project Location: 5.5 Miles of Route: VAR from R.P. VAR to R.P. VAR

The principal items of work are as follows (for all items of work see attachment):
Open Graded Surface Course
Pedestrian Access Ramp
Asphalt Cement PG 64-28

The project is to be completed: in 75 Calendar Days.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's
Project Development Construction Bid Opening Information website, http://www.udot.utah.gov/index.php/m=c/tid=319. To bid
on UDOT projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules
are also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price,
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to UDOT's
website to register. Unregistered companies may obtain a CD, that contains the Specifications and Plans, from the main
office, 4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $20.00, plus tax and mail charge, if applicable, none
of which will be refunded.

Prequalification of bidders is required. Prior to submitting a bid, the bidder must have on file with the Utah Department of
Transportation a completed and approved contractor's application for prequalification. Department processing time is 10
working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit an electronic bid bond from an approved surety company using UDOT's Electronic Bid System
(EBS); or in lieu thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made
payable to the Utah Department of Transportation, showing evidence of good faith and a guarantee that if awarded the
contract, the bidder will execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at (801) 965-4346.
Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 09th day of April, 2005.
UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director

Revised Date:



Bid Opening Date:
Project Number:
Project Name:

Utah Department of Transportation
Bidder's Schedule

5/3/2005
NH-9999(392)

1300 East to 1-215 and State Street to 1300 East

Region: REGION 2
County: SALT LAKE

Concept: Asphalt Pavement Open Graded Surface Course
Funding: FEDERAL
Bid Items Version#: 1 DBE Goal:

# Item Description Quantity Unit
10 - ROADWAY
1 012850010 Mobilization 1 lump sum
2 013150010 Public Information Services 1 lump sum
3 015540005 Traffic Control 1 lump sum
4 01557000 Maintenance of Traffic (MOT) 1 lump sum
5 015580005 Temporary Pavement Markings 105550 foot
6 01558000P Temporary Pavement Messages 670 each
7 018920010 Reconstruct Catch Basin 11 each
8 018920020 Reconstruct Cleanout Box 10 each
9 018920040 Reconstruct Valve Box 65 each
10 018920050 Reconstruct Manhole 158 each
11 018920060 Reconstruct Monument Box 20 each
12 02738000* Soft Spot Repair Type A 2000 square foot
13 02738001* Soft Spot Repair Type B 1000 square foot
14 027480040 Emulsified Asphalt CSS-1 139 ton
15 027680005 4 inch Pavement Marking Tape - White 47413 foot
16 027680010 8 inch Pavement Marking Tape - White 6990 foot
17 027680015 4 inch Pavement Marking Tape - Yellow 50920 foot
18 027680025 Pavement Message (Tape) 669 each
19 027710059 Pedestrian Access Ramp 120 each
20 027860010 Open Graded Surface Course 10634 ton
21 027860050 Asphalt Cement PG 64-28 660 ton
22 02893000* Loop Detector/Counting Loops 60 each
23 029610020 Rotomilling - 1 Inch 213000 square yard
24 029610050 Rotomilling - 4 Inch 1025 square yard

*Note: Item numbers ending with "** or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.

Page 1 of 1
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MEASUREMENT AND PAYMENT

The Department will measure and pay for each bid item as detailed in this section.

Payment is contingent upon acceptance by the Department.

Items are listed by Specification and in tables as follows:

ltem #

Bid item number

Bid Item Name

Unit of measurement and payment

Additional information goes here.

1 012850010 | Mobilization Lump sum
Payment Amount Paid When Paid
First The lesser of 25% of Mobilization or | With first estimate
2.5% of contract
Second The lesser of 25% of Mobilization or | With estimate following
2.5% of contract completion of 5% of contract
Third The lesser of 25% of Mobilization or | With estimate following
2.5% of contract completion of 10% of contract
Fourth The lesser of 25% of Mobilization or | With estimate following
2.5% of contract completion of 20% of contract
Final Amount bid in excess of 10% of Project Acceptance-Final
contract price.
2 013150010 | Public Information Services Lump Sum
Payment Amount Paid When Paid
One 25% of bid item amount With first estimate

Remaining portion of bid item paid
as a percentage of the contract
completed

With each estimate

Page 1 of 1




3 015540005 | Traffic Control Lump Sum
Payment Amount Paid When Paid
One 25% of the bid item amount With first estimate

Remaining portion of bid item paid
as a percentage of the contract
completed

With each estimate

4 01557000* | Maintenance of Traffic (MOT) Lump Sum
Payment Amount Paid When Paid
One 25% of the bid item amount With first estimate

Remaining portion of bid item paid
as a percentage of the contract
completed

With each estimate

5 015580005 | Temporary Pavement Markings Feet
6 01558000P | Temporary Pavement Messages Each
In Place.
7 018920010 | Reconstruct Catch Basin Each
In Place.
8 018920020 | Reconstruct Cleanout Box Each

In Place.
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9 018920040 | Reconstruct Valve Box Each

In Place.

10 018920050 | Reconstruct Manhole Each
In Place.
11 018920060 Reconstruct Monument Box Each

In Place. Contact Salt Lake County, Steve Kiesel at 468-2043 regarding any required permits
prior to beginning construction.

12 02738000* [ Soft Spot Repair Type A Sq Ft

Include all items necessary to complete the item Soft Spot Repair Type A.
The quantity shown is an estimate only.

13 02738001* | Soft Spot Repair Type B Sq Ft

Include all items necessary to complete the item Soft Spot Repair Type B.
The quantity shown is an estimate only.

14 027480040 | Emulsified Asphalt CSS-1 Ton

Does not include water added in excess of the specified amount in
Standard Specification 02745.

15 027680005 [ 4 inch Pavement Marking Tape - White Feet

A. Do not measure the gap in the skip line.

B. Include all costs for the Manufacturer’s Service Representative and other technical
assistance in the contract unit price.
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16 027680010 [ 8 inch Pavement Marking Tape - White Feet

A. Do not measure the gap in the skip line.

B. Include all costs for the Manufacturer’s Service Representative and other technical
assistance in the contract unit price.

17 027680015 | 4 inch Pavement Marking Tape - Yellow Feet

A. Do not measure the gap in the skip line.

B. Include all costs for the Manufacturer’s Service Representative and other technical
assistance in the contract unit price.

18 027680025 | Pavement Message (Tape) Each

Measurement — Painted Pavement messages:

A. Letter = one message.
Arrow = one message.
Multi-headed arrow = one message per arrow.
School cross bars = one message per 24 inch by 10 feet bar.
Crosswalk = two message per lane and two messages per shoulder.
Stop Bar = one message per lane and one message per shoulder.
Railroad Crossing = seven messages per lane.

1. ‘R’ = one message each (two required).

2. ‘X’ =two messages.

3. Transverse Bar = one message each (two required).

H. Include all costs for the Manufacturer’s Service Representative and other technical
assistance in the contract unit price.

@M Moo

19 027710059 | Pedestrian Access Ramp Each

In place. Includes all materials and work necessary for a complete pedestrian access ramp.
Includes sidewalk necessary to pave for ramps. Includes retaining and or curb walls. Includes
excavation, compaction, UTCB and grade preparation.

Page 4 of 4




20 027860010 | Open Graded Surface Course Ton

Measurement:

In place. Include aggregates and all additives including hydrated lime. Asphalt binder
measured and paid for separately.

21 027860050 | Asphalt Cement PG 64-28 Ton
22 02893000* | Loop Detector/Counting Loops Each
Measurement:

In place.

23 029610020 | Rotomilling — 1 inch Sq yd

The rotomilled material will become the property of the Contractor.

24 029610050 [ Rotomilling —4 inch Sqg Yyd

The rotomilled material will become the property of the Contractor.

Page 5 of 5
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VIl. PDBS Project Summary Report and Detailed Stationing Summaries Report



Summary Report

Project: NH-9999(392) Version: 1
1300 East to 1-215 and State Street to 1300 East
Detail Alt Group Alt # Description
10 - ROADWAY 0 0
Item Number Description Qty Unit
012850010 Mobilization 1 Lump
013150010 Public Information Services 1 Lump
015540005 Traffic Control 1 Lump
01557000* Maintenance of Traffic (MOT) 1 Lump
015580005 Temporary Pavement Markings 105,550 ft
01558000P Temporary Pavement Messages 670 Each
018920010 Reconstruct Catch Basin 11 Each
018920020 Reconstruct Cleanout Box 10 Each
018920040 Reconstruct Valve Box 65 Each
018920050 Reconstruct Manhole 158 Each
018920060 Reconstruct Monument Box 20 Each
02738000* Soft Spot Repair Type A 2,000 sqft
02738001* Soft Spot Repair Type B 1,000 sqft
027480040 Emulsified Asphalt CSS-1 139 Ton
027680005 4 inch Pavement Marking Tape - White 47,413 ft
027680010 8 inch Pavement Marking Tape - White 6,990 ft
027680015 4 inch Pavement Marking Tape - Yellow 50,920 ft
027680025 Pavement Message (Tape) 669 Each
027710059 Pedestrian Access Ramp 120 Each
027860010 Open Graded Surface Course 10,634 Ton
027860050 Asphalt Cement PG 64-28 660 Ton
02893000* Loop Detector/Counting Loops 60 Each
029610020 Rotomilling - 1 Inch 213,000 sqyd
029610050 Rotomilling - 4 Inch 1,025 sqyd
3/29/2005 Page 1 of 1



Detailed Report

NH-9999(392) Version: 1
1300 East to I-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
015580005 Temporary Pavement Markings 105,550 ft

Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 44,400.0
SR-209 61,144.0

105,544.0

Note # Note
1 Temporary pavement markings shall be placed on rotomilled surfaces.

01558000P Temporary Pavement Messages 670 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 331.0
SR209 338.0
669.0
018920010 Reconstruct Catch Basin 11 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 4.0 2100 East to 2300 East
SR-171 5.0 2300 East to 2600 East
SR-171 2.0 1940 East to 2100 East
11.0
018920020 Reconstruct Cleanout Box 10 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1.0 3125 East to 3300 East
SR-171 9.0 1940 East to 2900 East
10.0
018920040 Reconstruct Valve Box 65 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 4.0 1300 East to 1375 East
SR-171 1.0 3125 East to 3300 east
SR-171 27.0 1700 East to 2900 east
SR-209 MP 7.4 MP 9.81 33.0
65.0

3/29/2005 # For Information only Page 1 of 10



Detailed Report

NH-9999(392) Version: 1
1300 East to I-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt#: 0
Item Number Description Use Qty Unit
018920050 Reconstruct Manhole 158 Each

Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 20.0 2900 East to I-215
SR-171 20.0 2600 East to 2900 East. 3 of total are Manhole Vaults
SR-171 23.0 2300 East to 2600 East. 2 of total are Manhole Vaults
SR-171 20.0 2100 East to 2300 East
SR-171 10.0 1940 East to 2100 East. 1 of total is a Manhole Vault
SR-171 20.0 1700 East to 1940 East. 4 of total are Manhole Vaults
SR-171 21.0 1300 East t01700 East
SR-209 MP 7.4 MP 9.81 24.0

158.0

018920060 Reconstruct Monument Box 20 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 2.0 1300 East to 1575 East
SR-171 5.0 2300 East to 3300 East
SR-171 3.0 1700 East to 1940 East
SR-209 MP 7.4 MP 8.28 10.0
20.0
3/29/2005 # For Information only Page 2 of 10



Detailed Report

NH-9999(392) Version: 1
1300 East to 1-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt#: 0
Item Number Description Use Qty Unit
027480040 Emulsified Asphalt CSS-1 139 Ton

Line/Sheet From Station From Offset To Station To Offset Qty Comment

SR-171 0.65 Intersection. L=95', W=95', on rotomilled surface

SR-171 0.43  Left turn bays. L=547', W=11', on rotomilled surface

SR-171 7.14 2100 E. to 2300 E. L=1913', W=52', on rotomilled surfa

SR-171 8.52 1700 E. to 1940 E. L=2120', W=56", on rotomilled surfac

SR-171 0.6 2700 E. Intersection. L=83', W=100', on rotomilled surfe

SR-171 25.32 2900 E. to I-215. L=4152', W=85', on rotomilled surface

SR-171 0.79 1300 E. Intersection. L=110', W=100', on rotomilled
surface

SR-171 2.17 1300 E. to 1375 E. L=522', W=58', on rotomilled surface

SR-171 0.92 1530 East, east 220'. L=220", W=58', on rotomilled surf:

SR-171 6.24 2700 E. to 2900 E. L=1243', W=70', on rotomilled surfa

SR-171 0.72 220" east of 1530 E. to 1575 E. L=190', W=53', rotomille
surface

SR-171 0.32 1435E.to 75' east of 1435 E. L=75', W=60', rotomilled
surface

SR-171 3.16 1575E. to 1700 E. L=830', W=53', on rotomilled surface

SR-171 1.27 1940 E. to eastside of intersection. L=301', W=59',
rotomilled surface

SR-171 2.22 75" east of 1435 E. to 1530 E. L=595', W=52', rotomillec
surface

SR-171 3.0 Intersection to 2100 East. L=709', W=59', on rotomilled
surface

SR-171 10.86 2300 E. to 2700 E. L=2655', W=57", on rotomilled surfax

SR-209 MP74 MP 7.48 259 L=410', W=88', on rotomilled surface

SR-209 MP 7.48 MP 8.63 35,54 L=6052', W=82', on rotomilled surface

SR-209 MP 8.63 MP 9.04 5.75 L=2167', W=37', on rotomilled surface

SR-209 MP9.04 MP 9.12 1.41 L=404', W=48', on rotomilled surface

SR-209 MP9.12 MP 9.26 431 L=750', W=80', on rotomilled surface

SR-209 MP 9.26 MP 9.28 0.66 L=100', W=92.5', on rotomilled surface

SR-209 MP 9.28 MP 9.38 3.17 L=520', W=85', on rotomilled surface

SR-209 MP 9.38 MP 9.46 2.86 L=400', W=99.5', on rotomilled surface

SR-209 MP 9.46 MP 9.71 8.4 L=1300', W=90', on rotomilled surface

139.02
Note # Note
1 Application rate is 0.150 gal/sq yd on rotomilled surface
3/29/2005 # For Information only Page 3 of 10



Detailed Report

NH-9999(392) Version: 1
1300 East to 1-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027680005 4 inch Pavement Marking Tape - White 47,413 ft

Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1300 E. 1375 E. 280.0
SR-171 1435 E. 1575 E. 426.0
SR-171 1575 E. 1700 E. 382.0
SR-171 1700 E. 1940 E. 1,060.0
SR-171 1940 E. 2100 E. 662.0
SR-171 2100 E. 2300 E. 936.0
SR-171 2300 E. 2600 E. 4,878.0
SR-171 2600 E. 2900 E. 4,086.0
SR-171 2900 E. 3125 E. 2,410.0
SR-171 3125 E. 3300 E. 2,024.0
SR-171 3300 E. 1-215 1,714.0
SR-209 MP 7.4 MP 7.66 5,184.0
SR-209 MP 7.66 MP 7.88 2,773.0
SR-209 MP 7.88 MP 8.28 6,603.0
SR-209 MP 8.28 MP 8.56 2,571.0
SR-209 MP 8.56 MP 9.05 5,142.0
SR-209 MP 9.05 MP 9.56 3,982.0
SR-209 MP 9.56 MP 9.71 2,300.0

47,413.0
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Detailed Report

NH-9999(392) Version: 1
1300 East to 1-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027680010 8 inch Pavement Marking Tape - White 6,990 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1300 E. 1375 E. 140.0
SR-171 1940 E. 2100 E. 321.0
SR-171 2100 E. 2300 E. 89.0
SR-171 2300 E. 2600 E. 115.0
SR-171 2600 E. 2900 E. 495.0
SR-171 2900 E. 3125 E. 500.0
SR-171 3125 E. 3300 E. 440.0
SR-171 3300 E. 1-215 1,020.0
SR-209 MP 7.4 MP 7.66 915.0
SR-209 MP 7.66 MP 7.88 100.0
SR-209 MP 7.88 MP 8.28 541.0
SR-209 MP8.28 MP 8.56 746.0
SR-209 MP 9.05 MP 9.56 1,200.0
SR-209 MP 9.56 MP 9.71 534.0
7,156.0
027680015 4 inch Pavement Marking Tape - Yellow 50,920 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1300 E. 1375 E. 1,221.0
SR-171 1435 E. 1575 E. 2,200.0
SR-171 1575 E. 1700 E. 1,908.0
SR-171 1700 E. 1940 E. 5,300.0
SR-171 1940 E. 2100 E. 2,773.0
SR-171 2100 E. 2300 E. 4,443.0
SR-171 2300 E. 2600 E. 3,822.0
SR-171 2600 E. 2900 E. 480.0
SR-171 2900 E. 1-215 220.0
SR-209 MP 7.4 MP 7.66 3,661.0
SR-209 MP 7.66 MP 7.88 2,200.0
SR-209 MP 7.88 MP 8.28 6,213.0
SR-209 MP 8.28 MP 8.56 1,874.0
SR-209 MP 8.56 MP 9.05 5,142.0
SR-209 MP 9.05 MP 9.56 6,680.0
SR-209 MP 9.56 MP 9.71 2,783.0
50,920.0
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Detailed Report

NH-9999(392) Version: 1
1300 East to 1-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027680025 Pavement Message (Tape) 669 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1300 E. 1375 E. 63.0
SR-171 1435 E. 1575 E. 6.0
SR-171 1940 E. 2100 E. 46.0
SR-171 2100 E. 2300 E. 15.0
SR-171 2300 E. 2600 E. 34.0
SR-171 2600 E. 2900 E. 50.0
SR-171 2900 E. 3125 E. 43.0
SR-171  3125E. 3300 E. 67.0
SR-171 3300 E. 1-215 7.0
SR-209 MP 7.4 MP 7.66 55.0
SR-209 MP 7.66 MP 7.88 100.0
SR-209 MP 7.88 MP 8.28 54.0
SR-209 MP8.28 MP 8.56 66.0
SR-209 MP 9.05 MP 9.56 31.0
SR-209 MP 9.56 MP 9.71 32.0
669.0
027710059 Pedestrian Access Ramp 120 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1300 E. 1375 E. 3.0
SR-171 1435 E. 1575 E. 7.0
SR-171 1700 E. 1940 E. 14.0
SR-171 1940 E. 2100 E. 4.0
SR-171 2100 E. 2300 E. 4.0
SR-171 2300 E. 2600 E. 6.0
SR-171 2600 E. 2900 E. 4.0
SR-171 2900 E. 3125 E. 10.0
SR-171 3125 E. 3300 E. 6.0
SR-171 3300 E. 1-215 4.0
SR-209 MP 7.4 MP 7.66 10.0
SR-209 MP 7.66 MP 7.88 10.0
SR-209 MP 7.88 MP 8.28 18.0
SR-209 MP8.28 MP 8.56 8.0
SR-209 MP 9.05 MP 9.56 1.0
SR-209 MP 9.56 MP 9.81 10.0
119.0
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Detailed Report

NH-9999(392) Version: 1
1300 East to I-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt# 0
Item Number Description Use Qty Unit
027860010 Open Graded Surface Course 10,634 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 168.94 L=595', W=52'", 1455 East to 1530 East WBL
SR-171 54,99 L=190', W=53', 220" east of 1530 E. to 1575 E.
SR-171 1300 E. 60.06 L=110', W=100', Intersection
SR-171 1300 E. 1375 E. 165.32  L=522', W=58'
SR-171 1435 E. 2457 L=75', W=60', 75' east of 1435 East
SR-171 1530 E. 69.67 L=220', W=58', 220' east of 1530 E.
SR-171 1575 E. 1700 E. 240.2  L=830', W=53'
SR-171 1700 E. 1940 E. 648.25 L=2120', W=56'
SR-171 1940 E. 49.28 L=95', W=95', Intersection
SR-171 1940 E. 96.97 L=301', W=59', West side of intersection
SR-171 1940 E. 2100 E. 228.41 L=709', W=59'
SR-171 2100 E. 2300 E. 543.17 L=1913', w=52'
SR-171 2300 E. 2610 E. 627.14 L=2015%', 57
SR-171 2610 E. 2700 E. 199.19 L=640', W=57"'
SR-171 2700 E. 45.32  L=83', W=100', Intersection
SR-171 2700 E. 2900 E. 32.85 L=547', W=11', Left Turn Bays
SR-171 2700 E. 2900 E. 475.1 L=1243', W=70'
SR-171 2900 E 3125 E. 735.18 L=1584', W=85'
SR-171 3125 E. 3300 E. 556.49 L=1199', W=85'
SR-171 3300 E 1-215 635.39 L=1369', W=85'
SR-171 1-215 STUCT 50.23 L=200', W=46', I-215 Structure
SR-209 MP 7.4 MP 7.48 197.01 L=410', W=88'
SR-209 MP 7.48 MP 7.66 420.88 L=940', W=82'
SR-209 MP 7.66 MP 7.88 51491 L=1150', w=82'
SR-209 MP 7.88 MP 8.38 1,182.5 L=2641', w=82'
SR-209 MP 8.38 MP 8.63 591.47 L=1321', W=82'
SR-209 MP 8.63 MP 9.04 437.8 L=2167', W=37'
SR-209 MP 9.04 MP 9.12 106.99 L=404', W=48.5'
SR-209 MP 9.12 MP 9.26 327.62 L=750', W=80'
SR-209 MP 9.26 MP 9.28 50.51 L=100', W=92.5'
SR-209 MP 9.28 MP 9.38 241.35 L=520', W=85'
SR-209 MP9.38 MP 9.46 217.32  L=400', W=99.5'
SR-209 MP 9.46 MP 9.71 638.86 L=1300', W=90'
10,633.94

Note # Note
1 Assumed weight 131.1 Ibs/cu ft

3/29/2005 # For Information only Page 7 of 10



Detailed Report
NH-9999(392)

Version: 1

1300 East to 1-215 and State Street to 1300 East

660 Ton

027860050 Asphalt Cement PG 64-28
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1300 E. 1-215 353.8 For lengths and widths see OGSC Stationing Detail
SR-209 MP 7.4 MP 9.71 305.49 For lengths and widths see OGSC Stationing Detail
659.29
Note # Note
1 Application rate is 6.2% of OGSC
02893000* Loop Detector/Counting Loops 60 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1300 E. I-215 40.0
SR-209 MP74 MP 9.7 20.0
60.0
# For Information only Page 8 of 10
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Detailed Report

NH-9999(392) Version: 1
1300 East to 1-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt#: 0
Item Number Description Use Qty Unit
029610020 Rotomilling - 1 Inch 213,000 sqyd

Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-171 1,118.89 L=190', W=53', 220" east of 1530 E. to 1575 E.
SR-171 1,222.22 L=110', W=100', 1300 E. Intersection
SR-171 3,437.78 L=595', W=52', 75' east of 1435 E. to 1530 E.
SR-171 1,417.78 L=220', W=58', 1530 E. to 220’ east of 1530 E.
SR-171 500.0 L=75', W=60', 1435 E. to 75' east of 1435 E.
SR-171 1300 E. 1375 E. 3,364.0 L=522', W=58'
SR-171 1575 E. 1700 E. 4,887.78 L=830', W=53'
SR-171 1700 E. 1940 E. 13,191.11  L=2120', W=56'
SR-171 1940 E. 1,973.22 L=301', W=59'
SR-171 1940 E. 1,002.78 L=95', W=95', Intersection
SR-171 1940 E. 2100 E. 4,647.88 L=709', W=59'
SR-171 2100 E. 2300 E. 11,052.89 L=1913', W=52'
SR-171 2300 E. 2610 E. 12,761.67 L=2015', W=57"
SR-171 2610 E. 2700 E. 4,053.33 L=640', W=57"
SR-171 2700 E. 922.22 L=83', W=100', Intersection
SR-171 2700 E. 2900 E. 9,667.78 L=1243', W=70'
SR-171 2900 E. 3125 E. 14,960.0 L=1584', W=85'
SR-171 3125 E. 3300 E. 11,323.89 L=1199', W=85'
SR-171 3300 E. 1-215 10,647.78 L=1369', W=70'
SR-171  1-215 450.0 1-215 South On Ramp at SR-171 to go I-215 South
SR-171 1-215 111.0 1-215 South Exit Ramp at SR-171
SR-209 MP 7.4 MP 7.48 4,008.89 L=410', W=88'
SR-209 MP 7.48 MP 7.66 8,564.45 L=940', W=82"
SR-209 MP 7.66 MP 7.88 10,477.78  L=1150', W=82'
SR-209 MP 7.88 MP 8.38 24,062.44 L=2641', W=82'
SR-209 MP 8.38 MP 8.63 12,035.78 L=1321', W=82'
SR-209 MP 8.63 MP 9.04 8,908.78 L=2167', W=37'
SR-209 MP 9.04 MP 9.12 2,177.11 L=404', W=48.5'
SR-209 MP 9.12 MP 9.26 6,666.67 L=750', W=80'
SR-209 MP 9.26 MP 9.28 1,027.78 L=100', W=92.5'
SR-209 MP 9.28 MP 9.38 4911.11 L=420', W=85'
SR-209 MP9.38 MP 9.46 4,422.22  L=400", W=99.5'
SR-209  MP 9.46 MP 9.71 13,000.0 L=1300', W=90'
212,977.01
3/29/2005 # For Information only Page 9 of 10



Detailed Report

NH-9999(392) Version: 1
1300 East to I-215 and State Street to 1300 East
10 - ROADWAY Alt Group: 0 Alt# 0

Item Number Description Use Qty Unit
029610050 Rotomilling - 4 Inch 1,025 sqyd

Line/Sheet From Station From Offset To Station To Offset Qty Comment

SR-171 1,022.22  1-215 Structure

1,022.22

3/29/2005 # For Information only Page 10 of 10
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Federal Projects With 8 %2 x 11 Plan Sheets

STANDARD DRAWINGS INDEX (Change 1, Dated 03/14/05)

X. Standard Drawings Index

UTAH DEPARTMENT OF TRANSPORTATION

U NUMBER TITLE CURRENT
DATE
Advanced Traffic Management System (AT)

AT 1 Legend Sheet 02/24/05
AT 2 Ramp Meter Details 02/24/05
AT 3 Ramp Meter Sign Panel 02/24/05
AT 4 Typical Ramp Meter Signal Head Mounting 01/01/05

U |AT5 Ramp Meter Loop Installation 02/24/05
AT 6 Conduit Details 02/24/05
AT 7 Polymer-Concrete Junction Box Details 02/24/05
AT 8 ATMS Cabinet 02/24/05
AT 9 ATMS Cabinet Disconnect And Transformer Frame 02/24/05
AT 10 CCTV Mounting Details 02/24/05
AT 11 CCTV Pole Details 02/24/05
AT 12 CCTV Pole Foundation For Dedicated CCTV Pole 02/24/05
AT 13 Not Used
AT 14 Weigh In Motion Piezo Details 02/24/05
AT 15 RWIS Site And Foundation Details 02/24/05
AT 16 RWIS Tower Base And Service Pad Layout 02/24/05
AT 17 Ground Rod Installation And Tower Grounding 02/24/05
AT 18 TMS Detection Zone Layout 02/24/05

Barriers (BA)

BA 1A Precast Concrete Full Barrier Standard Section 01/01/05
BA 1B Precast Concrete Full Barrier Standard Section 01/01/05
BA1C Precast Concrete Barrier Terminal For Speed <40 MPH | 01/01/05
BA 1D Precast Concrete Full Section Median Installation 01/01/05
BA 1E Precast Concrete Full Section Shoulder Applications 01/01/05




Federal Projects With 8 %2 x 11 Plan Sheets

U NUMBER TITLE CURRENT
DATE
BA 2 Precast Concrete Half Barrier Standard Section 01/01/05
BA 3A Cast In Place Constant Slope Barrier 02/24/05
BA 3B Precast Concrete Constant Slope Transition Section For | 02/24/05
Crash Cushion And W-Beam Guardrail
BA 4A W-Beam Guardrail Hardware 01/01/05
BA 4B W-Beam Guardrail Transition 02/24/05
BA 4C W-Beam Guardrail Transition Curb Section 02/24/05
BA 4D W-Beam Guardrail Anchor Type | 01/01/05
BA 4E W-Beam Guardrail Installations 01/01/05
BA 4F W-Beam Guardrail Typicals Divided Roadways 01/01/05
BA 4G W-Beam Guardrail Typical Multilane Arterial 01/01/05
BA 4H W-Beam Guardrail Typical 2 Lane 2 Way 01/01/05
BA 41 W-Beam Guardrail Buried In Backslope Terminal 01/01/05
BA 4] W-Beam Guardrail Buried In Backslope Terminal With | 01/01/05
Rub Rail
BA 4K W-Beam Guardrail Buried In Backslope Terminal 01/01/05
Anchor
BA 4L W-Beam Guardrail Curve Details 01/01/05
BA 4M W-Beam Guardrail Nested Guardrail 12’ 6” Span 01/01/05
BA 4N W-Beam Guardrail Nested Guardrail 18’ 9” Span 01/01/05
BA 40 W-Beam Guardrail Nested Guardrail 25’ Span 01/01/05
BA 4P W-Beam Guardrail With Precast Barrier For Span > 25” | 01/01/05
Catch Basins And Cleanouts (CB)
CB1 Curb and Gutter Inlet 01/01/05
CB2 Open Curb Inlet 01/01/05
CB3 Shallow Catch Basin 01/01/05
CB4 Open Curb Shallow Catch Basin 01/01/05
CB 5A Standard Catch Basin and Cleanout Box 01/01/05
CB 5B Standard Catch Basin and Cleanout Box Section 01/01/05
CB 6A Drop Inlet Type “A” 01/01/05
CB 6B Berm Apron With Drop Inlet Type “A” 01/01/05




Federal Projects With 8 %2 x 11 Plan Sheets

U NUMBER TITLE CURRENT
DATE
CB7A Drop Inlet Type “B” 01/01/05
CB 7B Normal Apron With Drop Inlet Type “B” 01/01/05
CB 8A Double Catch Basin 01/01/05
CB 8B Double Catch Basin 01/01/05
U |CB9A Standard Catch Basin And Cleanout Box Situation And | 01/01/05
Layout
U |CB9B Standard Catch Basin And Cleanout Box Section Details | 01/01/05
CB9oC Standard Catch Basin And Cleanout Box Schedule Of 01/01/05
Installation 18” to 42” RCP 12” to 48" CMP
CB 9D Standard Catch Basin And Cleanout Box Schedule Of 01/01/05
Installation 48” to 66” RCP 60” to 78” CMP
CB 10A Standard Catch Basin And Cleanout Box Situation And | 01/01/05
Layout
CB 10B Standard Catch Basin And Cleanout Box Section Details | 01/01/05
CB 10C Standard Catch Basin And Cleanout Box Schedule Of 01/01/05
Installation 42 to 60” RCP 48” to 72” CMP
U |CB1l1 Standard Manhole 01/01/05
Crash Cushions (CC)
CC1 Crash Cushion Markings 01/01/05
CC2 Crash Cushion Drainage Details Guideline A 01/01/05
CC3 Crash Cushion Drainage Details Guideline B 01/01/05
CC4 Details For Placement Crash Cushions Type A, B, And D | 01/01/05
CC5 Grading And Placement Details Crash Cushion Type C 01/01/05
CC6 Crash Cushion Type E Sand Barrel Details 01/01/05
CCT7A Grading And Installation Details Crash Cushion Type F | 02/24/05
Quad Trend 350
CC7B Reserved For Future Use
CC8A Grading And Installation Details Crash Cushion Type G | 02/24/05
CcC 8B Grading And Installation Details For “3R” Projects Crash | 02/24/05
Cushion Type G
CCO9A Grading And Installation Details Crash Cushion Type H | 02/24/05
CCo9B Grading And Installation Details Crash Cushion Type H | 02/24/05
(Parabolic Flare)




Federal Projects With 8 %2 x 11 Plan Sheets

U NUMBER TITLE CURRENT
DATE

Diversion Boxes (DB)

DB 1A Standard Diversion Box/Cover Plate/Grating For 18” 01/01/05
DIA. or 24” DIA. Pipe

DB 1B Standard Diversion Box Hinged Lid Details For 18” 01/01/05
DIA. or 24” DIA. Pipe

DB 1C Standard Diversion Box Bicycle - Safe Grating Details 01/01/05
For 18” DIA. or 24” DIA. Pipe

DB 1D Standard Diversion Box Three Gate Box Sections For 01/01/05
18” DIA. or 24” DIA. Pipe

DB 1E Standard Diversion Box Three Gate Box Sections For 01/01/05
18” DIA. or 24” DIA. Pipe

DB 1F Standard Diversion Box Three Gate Box Sections For 01/01/05
18” DIA. or 24” DIA. Pipe

DB 2A Standard Diversion Box w/Interchangeable Walls, 01/01/05
Bottom Slab, Walls And Apron Details

DB 2B Standard Diversion Box w/Interchangeable Walls, 01/01/05
Quantities Schedule

DB 2C Standard Diversion Box w/Interchangeable Walls, Hand | 01/01/05
Slide Gate Details

DB 2D Standard Diversion Box Type “G” Hand Slide Gate 01/01/05
Details

DB 2E Standard Diversion Box Hinged Lid (Solid Cover Plate) | 01/01/05
Type “A” Details Type | Plan

DB 2F Standard Diversion Box Hinged Lid (Solid Cover Plate) | 01/01/05
Type “A” Details Type Il Plan

DB 2G Standard Diversion Box Hinged Lid Solid Cover Type 01/01/05
“B” Details

DB 2H Standard Diversion Box Hinged Lid Solid Cover Type 01/01/05
“B” And “C” Details

DB 3A Standard Diversion Box With Manhole Cover Situation | 01/01/05
And Layout

DB 3B Standard Diversion Box With Manhole Cover Up To 42” | 01/01/05
RCP And Up To 54” CMP

DB 3C Standard Diversion Box With Manhole Cover 48” to 72” | 01/01/05
RCP And 60” to 84” CMP

DB 4 Standard Transition Concrete Lined Ditch To Pipe Or 01/01/05
Diversion Box
Design Drawings (DD)

DD 1 Superelevation And Widening 01/01/05

DD 2 Surface Ditch, Benched Slope, And Cut Ditch Details 01/01/05

DD 3 Climbing Lanes 01/01/05




Federal Projects With 8 %2 x 11 Plan Sheets

U NUMBER TITLE CURRENT
DATE
DD 4 Geometric Design for Freeways (Roadway) 02/24/05
DD 5 Entrance And Exit Ramps At Crossroads 01/01/05
DD 6 Entrance And Exit Ramp Geometrics 01/01/05
DD 7 Freeway Crossover 01/01/05
DD 8 Structural Geometric Design Standards For Clearances 01/01/05
DD 9 Structural Geometric Design Standards 01/01/05
DD 10 Railroad Clearances At Highway Overpass Structures 01/01/05
DD 11 Rural Multi Lane Highways Other Than Freeways 01/01/05
DD 12 Rural Two Lane Highways 01/01/05
DD 13 Frontage And Access Roads (Under 50 ADT) 01/01/05
DD 14 Typical Rural 2 Lane Road With Median Lane And 01/01/05
Deceleration Lane For Intersecting Crossroads
Drainage (DG)
DG 1 Fill Height for Metal Pipe (Steel) 01/01/05
DG 2 Fill Height for Metal Pipe (Aluminum) 01/01/05
DG 3 Maximum Fill Height For HDPE And PVC Pipes 01/01/05
DG 4 Pipe Minimum Cover 01/01/05
DG5 Plastic Pipe, Metal Pipe Or Pipe Arch Culvert Bedding 01/01/05
DG 6 Precast Concrete Pipe Culvert 01/01/05
DG 7 Gasketted Joints Or Coupling Bands For CMP 01/01/05
DG 8 Metal Culvert End Section 01/01/05
DG 9 Miscellaneous Pipe Details 01/01/05
Environmental Controls (EN)
EN1 Temporary Erosion Control (Check Dams) 01/01/05
EN 2 Temporary Erosion Control (Silt Fence) 01/01/05
EN 3 Temporary Erosion Control (Slope Drain And Temporary | 01/01/05
EN 4 '?zrrnnr])z)rary Erosion Control (Drop Inlet Barriers) 01/01/05
ENS5 Temporary Erosion Control (Sediment Trap And Curb 01/01/05
Inlet Barrier)




Federal Projects With 8 %2 x 11 Plan Sheets

U NUMBER TITLE CURRENT
DATE
Fence And Gates (FG)
FG 1A Right Of Way Fence And Gates (Wood Post) 01/01/05
FG 1B Right Of Way Fence And Gates (Wood Post) 01/01/05
FG 2A Right Of Way Fence And Gates (Metal Post) 01/01/05
FG 2B Right Of Way Fence And Gates (Metal Post) 01/01/05
FG3 Swing Gates Type | For Gates Less Than 17’ 02/24/05
FG 4 Deer Gates 01/01/05
FG5 Swing Gates Type Il For Gates Wider Than 17’ 01/01/05
FG 6 Chain Link Fence 01/01/05
Grates, Frames, And Trash Racks (GF)
GF1 Manhole Frame And Grated Cover 01/01/05
U |GF2 Manhole Frame And Solid Cover 01/01/05
U |GF3 Rectangular Grate And Frame 01/01/05
GF 4 Directional Flow Grate And Frame 01/01/05
U |GF5 Solid Cover And Frame 01/01/05
GF 6 Manhole Steps 01/01/05
GF 7 Standard Screw Gate And Frame 01/01/05
GF 8 2’ x 2’ Grate And Frame 01/01/05
GF9 28” x 24” Directional Flow Grate And Frame 01/01/05
GF 10 Standard Trash Racks 90 ° X-ing Angle 01/01/05
GF 11 Standard Trash Racks 01/01/05
GF 12 Standard Trash Racks 01/01/05
GF 13 Open Curb Inlet Grate and Frame 01/01/05
GF 14 Solid Cover For Std Dwg DB 1 MS-18 Loading 01/01/05
GF 15 Standard Screw Gate And Frame 01/01/05
General Road Work (GW)
U | Gwl Raised Median And Plowable End Section 01/01/05
U | Gw2 Concrete Curb And Gutter 01/01/05
U | GW3 Concrete Curb And Gutter Details 01/01/05




Federal Projects With 8 %2 x 11 Plan Sheets

U NUMBER TITLE CURRENT
DATE
U | GW4 Concrete Driveways And Sidewalks 01/01/05
U | GW5A Pedestrian Access 01/01/05
U |GW5B Pedestrian Access 01/01/05
U |GW5C Pedestrian Access 01/01/05
GW 6 Right Of Way Marker 01/01/05
GW7 Newspaper And Mailbox Stop Layout 01/01/05
GW 8 Newspaper And Mailbox Support Hardware 01/01/05
GW9 Delineation Hardware 01/01/05
GW 10 Delineation Application 01/01/05
GW 11 Sidewalks And Shoulders On Urban Roadways 01/01/05
Paving (PV)
PV 1 Joints For Highways With Concrete Traffic Lanes And 01/01/05
Shoulders
PV 2 Pavement/Approach Slab Details 01/01/05
PV 3 Concrete Pavement Details For Urban And Interstate 01/01/05
PV 4 Concrete Pavement Details For Urban And Interstate 01/01/05
PV 5 Urban Concrete Pavement Details 01/01/05
PV 6 Rumble Strips 01/01/05
PV 7 Rumble Strips - Typical Application 01/01/05
PV 8 Note Used
PV 9 Dowel Bar Retrofit 01/01/05
Signals (SL)
SL 1A Traffic Signal Mast Arm Pole And Luminaire Extension | 01/01/05
SL 1B Traffic Signal Mast Arm Pole And Luminaire Extension | 01/01/05
SL?2 Traffic Signal Mast Arm Details 30" Thru 75’ 01/01/05
SL 3 Underground Service Pedestal Details 01/01/05
SL4 Traffic Signal Mast Arm Pole Foundation 01/01/05
SL5 Traffic Signal Pole 01/01/05
SL6 Pole Mounted Power Source Details 01/01/05
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U NUMBER TITLE CURRENT
DATE
SL7 Span Wire Signal Pole Details 01/01/05
SL 8 Signal Head Details 01/01/05
SL9 Pedestrian Signal Assembly 01/01/05
SL 10 Traffic Signal Controller Base Details 01/01/05
U |SL11 Traffic Signal Loop Detector Details 01/01/05
U |SL12 Traffic Counting Loop Detector Details 01/01/05
SL 13 Not Used
SL 14 Highway Luminaire Pole Ground Mount 01/01/05
SL 15 Luminaire Slip Base Details 01/01/05
SL 16 Highway Luminaire Pole Barrier Mount 01/01/05
SL 17 Highway Luminaire Pole Foundation Extension 01/01/05
SL 18 Single Transformer Substation Details 01/01/05
Signs (SN)
SN 1 Bridge Load Limits Signs 01/01/05
SN 2 School Speed Limit Assembly 01/01/05
SN 3 Overhead School Speed Limit Assembly 01/01/05
SN 4 Flashing Stop Sign 01/01/05
SN 5 Typical Installation For Milepost Signs 01/01/05
SN 6 Speed Reduction Sign Sequence 01/01/05
SN7 Placement of Ground Mounted Signs 01/01/05
SN 8 Ground Mounted Timber Sign Post (P1) 01/01/05
SN 9 Ground Mounted Tubular Steel Sign Post (P2) 01/01/05
SN 10 Ground Mounted Square Steel Sign Post (P3) 01/01/05
SN 11 Slipbase Ground Mounted Tubular Steel Sign Post (P4) | 01/01/05
SN 12A Ground Mounted Sign Installation Details 01/01/05
SN 12B Ground Mounted Sign Installation Details 01/01/05
SN 12C Ground Mounted Sign Installation Details 01/01/05
Striping (ST)
ST1 Object Markers “T” Intersection And Pavement 01/01/05
Transition Guidance
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U NUMBER TITLE CURRENT
DATE
ST2 Freeway Crossover Markings 01/01/05
U |ST3 Typical Pavement Markings 01/01/05
U |ST4 Crosswalks, Parking And Intersection Approaches 01/01/05
U |ST5 Painted Median And Auxiliary Lane Details 02/24/05
ST6 Passing/Climbing Lanes Traffic Control 01/01/05
U |ST7 Pavement Markings And Signs At Railroad Crossing 01/01/05
ST 8 Plowable Pavement Markers 01/01/05
U |ST9 School Crossing And School Message 01/01/05
Structures And Walls (SW)
SW 1A Welded End Guard Unit 01/01/05
SW 1B Precast Concrete Cattle Guard 01/01/05
SW 2 Noise Wall Placement Area 01/01/05
SW3A Precast Concrete Noise Wall 1 Of 2 01/01/05
SW 3B Precast Concrete Noise Wall 2 Of 2 01/01/05
SW 4A Precast Concrete Retaining/Noise Wall 1 Of 2 01/01/05
SW 4B Precast Concrete Retaining/Noise Wall 2 Of 2 01/01/05
Traffic Control (TC)
U |TC1A Construction Zone Channelization Devices 01/01/05
U |TC1B Construction Zone Signing 01/01/05
U |TC2A Traffic Control General 01/01/05
U |TC2B Traffic Control General 01/01/05
U |TC3 Traffic Control Project Limit Signing 01/01/05
U |TC4 Traffic Control Urban Intersections With Roadways 01/01/05
Under 50 MPH
U |TC5 Traffic Control Urban Intersections With Roadways 01/01/05
Under 50 MPH
U |TC6 Traffic Control Pedestrian Routing 01/01/05
TC7 Traffic Control Road Closed, Detour 01/01/05
U |TC8 Traffic Control Lane Closure 01/01/05
U |TC9 Traffic Control Multilane Closure 01/01/05
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U NUMBER TITLE CURRENT
DATE
TC 10 Traffic Control Expressway And Freeway 01/01/05
Crossover/Turn Around
U |TC11 Traffic Control Exit Ramp Gore 01/01/05
U |TC12 Traffic Control Entrance Ramp Gore 01/01/05
TC 13 Traffic Control Shoulder-Haul Road 01/01/05
U |TC14 Traffic Control Flagging Operation 01/01/05
U |TC15 Traffic Control 2 Lane/2 Way Seal Coat With Cover 01/01/05
Material
U |TC16 Traffic Control Pavement Marking 01/01/05
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XI.  Use of Minority or Women Owned Banks
SPECIAL PROVISION

In the spirit of Federal Department of Transportation regulations the Utah Department of
Transportation encourages all contractors and suppliers to thoroughly investigate the
services offered by banks controlled and/or owned by minorities or women and to utilize
their services as deemed feasible.
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XIl. Bid Conditions
DISADVANTAGED BUSINESS ENTERPRISE (DBE)
POLICY

“Policy Statement”

It is the policy of the DEPARTMENT to take all necessary and reasonable actions to
ensure that DBEs as defined herein shall have equal opportunity to participate in the
performance of contracts financed in whole or in part with US Department of
Transportation (DOT) funds under this agreement as modified herein.

Objectives”

The objectives of this policy are to:

1. Ensure nondiscrimination in the award and administration of DOT assisted
contracts;

2. Create a level playing field on which DBEs can compete fairly for DOT assisted
contracts;

3. Ensure that the DBE program is narrowly tailored in accordance with applicable
law;

4. Ensure that only firms that fully meet 49 CFR 26 eligibility standards are
permitted to participate as DBES;

5. Remove barriers to the participation of DBEs in Federal aid contracts;

6. Assist the development of firms that can compete successfully in the marketplace
outside the DBE program; and

7. Provide appropriate flexibility in establishing and providing opportunities for
DBEs.

“Responsibilities”

Implementation of the DBE Program is accorded the same priority as compliance with all
other legal obligations incurred by the DEPARTMENT in financial assistance
agreements with DOT.

1. The Civil Rights Manager shall be the DBE liaison officer, who shall have direct,
independent access to the Executive Director concerning DBE program matters.
The Civil Rights manager shall be responsible for implementing all aspects of the
DBE program. Adequate staff will be assigned to administer the DBE program.
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2.

“Obligations”

The ENGINEER is responsible for supervision of the DBE participation covered
by the Contract.

DBE BID AND PERFORMANCE CONDITIONS

The contractor, subcontractor, service provider, or supplier at any lower tier shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the
award and administration of DOT-assisted contracts. Failure by the contractor to carry
out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

“Assurances”

Each contract between the DEPARTMENT and the Contractor and each subcontract at
any lower tier must include the following assurance:

The contractor, sub recipient or subcontractor shall not discriminate on the basis
of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

A CONTRACT GOAL

1.

The DEPARTMENT has determined that one or more can reasonably be expected
to compete for the work contained in the proposal for this project. It is, therefore,
the goal of the DEPARTMENT that DBE firms shall have an affirmative action
opportunity to contract for the following percentage of work under this contract:

a. If the indicated DBE percent of the CONTRACT DBE GOAL is greater
than 0.0 percent, complete Part A of the DBE BID ASSURANCE. Refer
to Bidding Requirements, Section D, Subsection 1,a, of this Special
Provision. (The commitment dollar amount up to the amount of the
assigned goal is Race Conscious DBE participation. Any commitment
dollar amount in excess of the assigned goal is Race Neutral
Participation.)
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b. If the indicated DBE percent of the CONTRACT DBE GOAL is 0.0
percent complete Part B of the DBE BID ASSURANCE. Refer to
Bidding Requirements, Section D, Subsection 1,b, of this Special
Provision. (Any commitment to a DBE is Race Neutral Participation.)
CONTRACT DBE GOAL: 8 Percent

2. GOALS

a. GOAL FOR BID EVALUATION
The above entered DBE percentage is a goal for bid evaluation to
determine responsiveness of the proposal as it relates to this specification.
Percentages for bidding purposes shall be calculated using dollar values
and quantities as shown in proposals received for this project. Bidders
shall compute the percentage of their DBE commitment by dividing the
dollar amount of subcontract work that is being committed to certified
DBE firms by the total dollar amount of the proposal. This will be the
percentage of their DBE commitment to be used by the Electronic Bidding
System (EBS) software.

b. RACE CONSCIOUS GOAL

DBE participation on projects that are assigned a Goal for Bid Evaluation
that is greater than 0.0 percent is race conscious and the DBE commitment
becomes a contract specification upon award. The Bidder must submit
with its Bid Proposal a DBE Commitment, prepared within the EBS
software, that indicates:

1) Name of DBE firm
(2 Work items to be performed
3) Total dollar amount of commitment

If the DBE commitment does not meet or exceed the assigned goal, the
Bidder must submit with the Bid Proposal documentation of good faith
efforts.
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C. RACE NEUTRAL GOAL

DBE participation on projects that are assigned 0.0 percent Goal for Bid
Evaluation is race neutral and does not become a contract specification
upon award. The Bidder must take equal opportunity action to allow DBEs
to compete for and perform on subcontracts. Only work classifications
that the Bidder will subcontract need to be considered in evaluating equal
opportunity action in the bid preparation. Contacts that have been made
with DBE firms regarding potential work to be subcontracted and the
results of such contacts are to be submitted with the EBS prepared Bid
Proposal in Race Neutral DBE Documentation which contains:

1) The work classifications that will be subcontracted.
@) DBE firms contacted.

3 Result of contact

4) Name of anticipated DBE subcontractor(s)

5) Anticipated work items to be performed by DBEs.
(6) Anticipated dollar amount of subcontract(s).

NOTE: In the EBS (Electronic Bidding System):
Use the Quote Comparison to document item (1).
Use the DBE Contact Log to document items (2) and (3).
Use the DBE Commitment to document items (4), (5), and (6).

The Race Neutral DBE Documentation is required to document equal
opportunity action and to assist UDOT with DBE reporting and DBE goal
setting. Use the EBS functions in above NOTE as the Race Neutral DBE
Documentation.

d. GOAL FOR CONTRACT PERFORMANCE

The Bidder’s DBE Commitment becomes an attachment to the Bid
Proposal and is a condition of award, and thereby becomes a contract
specification. Upon award, this Race Conscious DBE Commitment also
becomes the minimum goal for contract performance.

Commitments to DBEs that exceed the Goal for Bid Evaluation will be
considered as both race conscious and race neutral. The dollar amount of
the Goal for Bid Evaluation will be considered to be race conscious
participation. Any dollar amounts in excess of the Goal for Bid
Evaluation will be considered as race neutral participation.
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It is the intent of this Special Provision that the DBE Firm(s) listed for
race conscious participation, as a minimum level of participation, will
perform to the extent indicated in the Bidder's DBE Commitment. The
minimum level of DBE participation includes:

1) Indicated DBE firm(s),
(2 Indicated work item(s) (bid items),
3) Indicated total dollar amounts.

Listed bid items shall be considered to be committed in their entirety
unless Bidders designate otherwise in their DBE Commitment. If the
DBE will perform only a part of the bid item, i.e., haul only, the Bidder
must indicate what part the DBE will perform (Partial Performance). If
the DBE will perform only a part of the quantity of the bid item, the
Bidder must indicate the estimated quantity of the work to be performed
by the DBE (Partial Quantity).

Substitutions of DBE subcontractor(s), work item(s), or decreases of
total dollar amount(s) as indicated in the Bidder's DBE Commitment
will not be allowed without prior submission of written justification to
the ENGINEER and approval of the ENGINEER and the Civil Rights
Manager.

After award of a contract, substitutions will not be allowed without prior
submission of a written “hold harmless” statement from the DBE.

Any change by the Contractor in the DBE Commitment requires that the
change is approved by a Change Order.

Substitution of race neutral participation in excess of the Goal for Bid
Evaluation requires equal opportunity efforts to substitute with other
DBE participation.
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DEPARTMENT generated decreases due to quantity changes in individual
bid items do not require prior approval of the Civil Rights Manager—but
must be fully justified by the ENGINEER at the conclusion of the project
in the Explanation of Overruns and Under-runs Statement. The
ENGINEER’S justification shall show the total estimated quantity, the
final pay quantity as shown on the final estimate invoice, the quantity of
the under-run, and the percent of under-run of the individual item. The
explanation for the under-run shall include the reasons for the under-run
and shall include as much detail as possible.

e. GOAL FOR FINAL COMPLIANCE

Percentages for final compliance shall be based on actual payments to
DBEs. Over-runs and under-runs in individual contact items may require
adjustments in the predetermined DBE percentage for a project if those
items were not related to DBE performance. “The predetermined
percentage for a project” refers to the percentage of the Contractor's DBE
Commitment that becomes a contract specification upon award.

B. DEFINITIONS

For the purpose of this Special Provision, the following terms are defined:

1.

Contract means a legally binding relationship obligating a seller to furnish
supplies or services including but not limited to, construction and professional
services) and the buyer to pay for them.

Contractor means one who participates, through a contract or subcontract (at any
tier).

Disadvantaged Business Enterprise or DBE means a for profit small business
concern.

a. That has been certified to DBE status by the UUCP.

b. That is at least 51 per cent owned by one or more individuals who are both
socially and economically disadvantaged or, in the case of a corporation,
in which 51 per cent of the stock of which is owned by one or more such
individuals; and

C. Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own
it.

d. Whose size is limited to average annual gross receipts of $17,425,000 over

the previous three fiscal years. The Secretary of Transportation may
adjust this amount from time to time for inflation.
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OR

Whose size is limited to the current SBA Business size standard(s) found in 23 CFR part
121 appropriate to the type(s) of work the firm seeks to perform in DOT-assisted
contracts.

4, DBE Goals mean:

a. UDOT’s annual overall goal on DOT-assisted projects for Federal fiscal
year
b. 2005 is 8.9 percent. 3.9 percent of the overall goal is a race neutral goal

and reflects the level of DBE participation that would be expected absent
the effects of discrimination. There is an implied DBE goal on projects
with no goals (0.0 percent) that have subcontracting opportunities. The
implied goal is the percent achievable by equal opportunity efforts.

C. 5.0 percent of the goal is a race conscious goal and reflects the level of
DBE participation that will be achieved in response to assigned DBE
goals.
5. DBE Joint Venture means an association of a DBE firm and one or more other

firms to carry out a single, for profit business enterprise, for which the parties
combine their property, capital, efforts, skills, and knowledge, and in which the
DBE is responsible for a distinct, clearly defined portion of the work of the
contract and whose share in the capital contribution, control, management, risks,
and profits of the joint venture to a degree commensurate with its ownership
interest.

The DEPARTMENT’s Civil Rights Office prior to bid opening must approve a
DBE joint venture in order to be utilized for the satisfaction of contract DBE
goals. A DBE Joint Venture application must be submitted allowing ample lead-
time for the Civil Rights Office to review, evaluate, and verify information
provided for in the application. An interview of the applicant may be necessary at
the discretion of the DEPARTMENT prior to approval of the application. If an
interview is deemed necessary it will be scheduled at the convenience of all
parties.

6. Equal Opportunity Action requires individuals to be considered on the basis of
individual capacities and not on the basis of any characteristics generally
attributed to the group.

If a bidder requests or accepts bids for subcontract work, the bidder will request
and accept bids from DBEs in the work classifications that potentially will be
subcontracted.
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10.

11.

Good Faith Efforts means efforts to achieve a DBE goal or other requirements of
this part that by their scope, intensity, and appropriateness to the objective, can
reasonably be expected to fulfill the program requirements.

Lack of Financial Fitness is a performance-based definition based solely on
failure to pay promptly. There is no reference to financial status or financial
capability.

Prompt Payment means payment made no later than ten (10) work days after
receipt of payment by the Contractor or Subcontractor, Service Provider or
Supplier at any lower tier.

Race Conscious measure or program is focused specifically on assisting only
DBEs, including women-owned DBEs. UDOT must establish contract goals to
meet any portion of its overall DBE goal that it does not project being able to
meet using race neutral means. To ensure that the DBE program continues to be
narrowly tailored to overcome the effects of discrimination, UDOT must adjust
the use of contract goals as follows:

a. If during the course of any year it is determined that the overall goal will
be exceeded, UDOT will reduce or eliminate the use contract goals to the
extent necessary to ensure that the use of contract goals does not result in
exceeding the overall goal.

b. If it is determined that UDOT will fall short of its overall goal, then
appropriate modifications in the use of race neutral and/or race conscious
measures will be made to allow UDOT to meet the overall goal.

Race Neutral measure or program is one that is, or can be, used to assist all small

businesses. UDOT must meet the maximum feasible portion if its overall DBE
goal by using race -neutral means of facilitating DBE participation. Race neutral
DBE participation includes:

a. Any time a DBE wins a prime contract through customary competitive
procurement procedures,

b. Is awarded a subcontract on a prime contract that does not carry a DBE
goal,
C. Is awarded a subcontract from a prime contractor that did not consider its

DBE status in making the award even if there is a DBE goal.
For the purposes of this part, race-neutral includes gender-neutrality.
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12.

13.

Reqular Employee is a person who:

a.

Would be working for the DBE firm on any other subcontract with any
other contractor.

Is a permanent employee of the DBE firm
Or

Has been recruited through the traditional recruitment and/or employment
centers

Has not recently been employed by the prime contractor on the present
project, another subcontractor on the present project, or the renter-lesser of
equipment being used on the present project.

Is not a member of a construction crew that regularly works for a non-
DBE.

Is not a licensed contractor who is at the time “unemployed” or “between
jobs.”

Regular Equipment is owned or leased and operated on a long term agreement
and not on an ad hoc or contract by contract agreement.

a.

b.

Or

The equipment would be used by the DBE firm on any other subcontract
with any other contractor.
The equipment would be owned by the DBE firm.

The equipment would be leased/rented from traditional equipment
lease/rental sources.

The DBE firm would have a rental/lease agreement for any rented or
leased equipment.

The equipment cannot belong to:
(1.)  Prime Contractor
(2)  Another subcontractor on the present project.

(3.)  Supplier of materials being installed by the DBE firm.

The equipment cannot come from another contractor fully operated.
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14.

15.

16

17.

Reasonable Bid

This is a bid the DEPARTMENT would accept if it were the only bid submitted.
Generally, this is a bid within 10 percent of the Engineer’s Estimate.

Responsible Bidder

A responsible bidder has the apparent ability and capacity to perform the contract
requirements.

In addition to normal prequalification, a responsible bidder is defined as one who
has signed (manually or electronically) and submitted with the bid the DBE Bid
Conditions Assurance of good faith effort included as Part | of this Special
Provision certifying the intention to meet the DBE goal of a proposed contract or
to continue good faith effort to do so. These goals may be met by subcontracting
or leasing contracts with a DBE or purchasing material from a DBE insofar as the
work or material becomes a part of a proposed contract.

Responsive Bidder

a. A responsive bidder is a bidder who unequivocally offers to provide
services or supplies in conformity with the material terms of the
solicitation. In addition to normal prequalification and other bidding
requirements, a responsive bidder in relationship to this Special Provision
is defined as one who submits evidence of proposed subcontract
performance with certified DBE firms to achieve the required dollar
amount necessary to achieve the percentage goal.

b. Bidders may be considered as presumptively responsive if they have failed
to satisfy the advertised DBE goal set for the proposed contract but have
certified in their bid that good faith efforts have been expended to meet the
goal and that they will continue during the performance of the contract to
locate, solicit, and involve DBE firms in contract performance.
Documentation of the bidder's good faith efforts must be included with the
bid package of the DEPARTMENT’s review and assessment. Failure to
do so shall render the bid non-responsive. The DEPARTMENT will reject
the bid.

Satisfactory Completion of a subcontract occurs when:

a. The subcontractor has satisfactorily completed in all respects the work
under the Contract.

b. The Contractor and the subcontractor have notified the ENGINEER in
writing that the work of the subcontractor has been completed.
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18.

19.

20.

C. The Engineer will be given a reasonable length of time to check quantities
if necessary. Checking quantities does not guarantee the absolute
correctness of quantities.

d. The Contractor and the subcontractor have satisfactorily executed and
delivered to the ENGINEER all documents, certificates and proofs of
compliance required by the Contract. The satisfactory execution and
delivery of these documents, certificates and proofs of compliance to the
ENGINEER is a material requirement of the contract.

e. The ENGINEER accepts in writing the work of the subcontract.

f. Satisfactory Completion refers only to payment of retainage and accrued
interest. A determination of Satisfactory Completion and payment in full
for work performed does not relieve the contractor nor the subcontractor
from any contractual obligation.

Satisfactory Performance means work performed and materials furnished in
conformity with the plans and specifications.

Service Provider means a broker or a middle man. A business person who buys,
sells or performs a service for another in exchange for a mark up or commission.

Socially and Economically Disadvantaged Individuals means any individual who
is a citizen (or lawful admitted permanent resident) of the United States and who
is:

a. Any individual who the DEPARTMENT finds to be a socially and
economically disadvantaged individual on a case-by-case basis.

b. Any individual in the following groups, members of which are rebuttably
presumed to be socially and economically disadvantaged:

1) “Black Americans,” which includes persons having origins in any
of the black racial groups of Africa;

(2 “Hispanic Americans,” which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American or other
Spanish or Portuguese culture or origin, regardless of race;

3) “Native Americans,” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawaiians;
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21.

(4)

(5)

(6)
(7)

Subcontractor

“Asian-Pacific Americans,” which includes persons whose origins
are from Japan, China, Taiwan, Korea, Burma (Myanmar),
Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia,
Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S.Trust
Territories of the Pacific Islands, (Republic of Palau), the
Commonwealth of the Northern Mariana Islands, Macao, Fiji,
Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or
Hong Kong;

“Subcontinent Asian Americans,” which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lanka.

Women.
Any additional groups whose members are designated as socially

and economically disadvantaged by the SBA, at such time as the
SBA designation becomes effective.

A subcontracting arrangement is generally considered to exist when a person or
firm assumes an obligation to perform a part of the contract work and the
following conditions are present.

a. The person or firm performing the work is particularly experienced and
equipped for such work.

b. Compensation is related to the amount of work accomplished rather than
being on an hourly basis.

C. Choice of work methods, except as restricted by the specifications, and the
furnishing and controlling of labor and equipment are exercised by the
subcontractor with only general supervision being executed by the prime
contractor.

d. Personnel involved in the operation are under the direct supervision of the
subcontractor and are included on the subcontractor's payroll.

All conditions involved shall be considered and no one condition alone will
normally determine whether a subcontract actually exists. In all cases, a DBE
subcontractor must be an independent organization, and the ownership and
control by the socially and economically disadvantaged individual(s) must be real
and continuing. The prime contractor, a subcontractor, or a supplier shall not be
responsible for the various operating and management activities of a DBE firm.
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22,

23.

Supplier

Provides or furnishes materials, goods or services that may be incorporated into
the project. The supply transaction is to be documented by an appropriate
purchase agreement that includes the required provisions for Federal-aid
construction projects.

UUCP The Utah Unified Certification Program (UUCP) provides “one-stop
shopping” to applicants for DBE certification, such that an applicant is required to
apply only once for a DBE certification that is honored by all recipients of
Federal-aid Funds in the State of Utah.

C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY UUCP

1.

Any Contractor may apply to the UUCP for status as a DBE. Applications shall
be made on forms provided by the UUCP entitled “UNIFORM CERTIFICATION
APPLICATION” or “Information for Determining DBE Joint Venture
Eligibility,” Form No. R-817. Application need not be made in connection with a
particular bid. Only work contracted to certified DBE prime contractors or
subcontractor to firms that have applied for and have been granted status as a
DBE by the UUCP shall be considered toward contract goals as established in
Subsection A.

It shall be the Contractor’s responsibility to submit a DBE application so that the
UUCP has time to review it. The UUCP will review applications in a timely
manner but is not committed to approve DBE status within any given period of
time. The UUCP must have ample lead time to review, evaluate, and verify
information provided with a application.

The DEPARTMENT shall maintain a UUCP Unified DBE Directory of DBE
Contractors, vendors, service providers and suppliers that is updated as changes
occur for the purpose of providing a reference source to assist any bidder in
meeting the requirements of this bid condition. Bidders must use the most current
DBE information available on the web site when submitting bids. A current
UUCP DBE directory representing certified DBE Contractors is available through
the UDOT Civil Rights Office, and also on the Internet at (click on this link):

http://www.udot.utah.gov/index.php?m=c&tid=198

An electronic file of the UUCP DBE Directory is available for downloading to
use in the Electronic Bidding System (EBS) at the following URL (click on this
link):

http://www.udot.utah.gov/index.php/m=c/tid=317
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4. In meeting the requirements of this bid condition, bidders are in no way limited to
the DBE Directory referred to in 3 above in seeking out and negotiating with the
DBE Contractors and determining which items of work shall be subcontracted to
DBE Contractors. Bidders shall exercise their own judgments in selecting any
subcontractor to perform any portion of the work.

The UUCP prior to bid opening must grant DBE status to any DBE Contractor or
DBE Joint Ventures. DBE credit will not be allowed toward race conscious goals
for a firm or joint venture that has not been DBE certified by the UUCP.

D. BIDDING REQUIREMENTS

All bidders must satisfy the bidding requirements of this part. A DBE prime
contractor’s performance does not count toward fulfilling the DBE goal. A prime
bidder who is a DBE contractor shall meet the DBE goal by using DBE subcontractors
or by using good faith efforts.

1. DBE Bid Assurance

a. Race Conscious Goal
For a bid with a DBE goal greater than 0.0 percent to be considered
responsive, Part A of the DBE Bid Assurance must be completed and
included in the BID PROPOSAL, certifying that they will meet or exceed
the Goal for Bid Evaluation established in Subsection A, or that they fail
to meet the goal but have and will put forth good faith effort to meet or
exceed the goal of the DBE program. The EBS software based upon the
entry of the DBE Commitment and/or the Good Faith Documentation into
EBS will complete part A of the DBE Bid Assurance. In either event, the
Contractor shall continue efforts to consider and utilize DBE firms during
the performance of the contract.

b. Race Neutral Goal
For a bid with a DBE goal of 0.0 percent to be considered responsive, Part
B of the DBE Bid Assurance must be included in the BID PROPOSAL
certifying that the Bidder has utilized equal opportunity action to allow
DBE’s to compete for and perform on subcontracts. Part B of the DBE
Bid Assurance will be completed based upon the following information
entered into EBS:

1) Bids with no subcontracting opportunities
Bidders who intend to do all the work with their own organization
will indicate this in EBS on the Bid Submission Checklist and
Forms window. EBS will subsequently indicate on Part B of the
DBE Bid Assurance that the Bidder does not intend to sublet a
portion of the contract work.
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(2)

After the award of the bid, in the event that a Contractor indicates
that he does not intend to sublet any work and subsequently
determines to sublet a portion of the work, the Contractor:

@) must justify why subcontract quotes were not a part of the
Bid Proposal,

(b) must utilize equal opportunity action to allow DBEs to
compete for and perform on the work to be sublet,

(c.)  must submit the required Race Neutral Documentation with
the proposed subcontract.

NOTE: The Contractor may use the ‘DBE Contact Log’ and
‘Quote Comparison’ functions in EBS to develop the above
requirements for documentation.

Bids with subcontracting opportunities

Race Neutral measure or program is one that is, or can be, used to
assist all small businesses. UDOT must meet the maximum
feasible portion if its overall DBE goal by using race -neutral
means of facilitating DBE participation.

Bidders who solicit non-DBE subcontract quotes will utilize equal
opportunity action to allow DBEs to compete for and perform on
subcontracts. If the Bidder has selected ‘Intend to Sublet’ on the
‘Bid Submission Checklist and Forms’ window in the EBS
software, Part B of the DBE Bid Assurance will indicate that the
Bidder intends to sublet a portion of the contract work.

The results of the equal opportunity actions will be included with
the EBS prepared Bid Proposal as a Race Neutral Documentation.
Part B of the Bid Assurance Form will indicate the existence of
any of the following types of Race Neutral Documentation that the
Bidder has entered into EBS:

@) DBE Commitment

(b) DBE Contact Log

(©) Quote Comparison

In either event, the Contractor shall continue efforts to consider
and utilize DBE firms during the performance of the contract.
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2. DBE Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding DBE compliance with the EBS prepared Bid Proposal:

Submit a DBE Commitment of work that will be subcontracted to certified DBE
firm(s) as listed in the UUCP’s Directory or DBE firms that have been approved
by the UUCP prior to bid opening.

a. The names of DBE firms that will participate in the contract;

b. A specific description of the work each named DBE firm will perform (list
specific bid items). Listed bid items shall be considered to be committed
in their entirety unless Bidders designate otherwise in their DBE
Commitment.

(1.)  If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2.)  If apartial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3.)  If apartial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

C. The dollar amount of participation by each named DBE firm;
d. If the contract goal is not met, evidence of good faith efforts.

The DBE Commitment is to be included in the bid prepared within, and said
information will be kept confidential and will not be reviewed unless the
Contractor is otherwise determined to be the low Bidder or the DEPARTMENT
elects to review said information in making its determination as to award of the
contract.

3. Race Neutral Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding equal opportunity compliance with their EBS prepared Bid
Proposal:

Submit a Race Neutral DBE Commitment of work that will be subcontracted to
certified DBE firm(s) as listed in UUCP DBE _Directory or DBE firms that have
been approved by the DEPARTMENT prior to bid opening. The DBE
Commitment will include:

a. The bid item(s) or work classification(s) that will be subcontracted;
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b. The DBE firms that have been contacted. A reasonable number of DBEs
available to perform the anticipated subcontract work must be contacted.
The DBE firms must be given a reasonable amount of time to develop
subcontract quotes.

C. The results of the contacts with the DBE firms

d. Name(s) of anticipated DBE subcontractor(s)

e. Anticipated work items to be performed by DBE(s)
f. Anticipated dollar amount of subcontract(s).

A specific description of the work each named DBE firm will perform (list

specific bid items). Listed bid items shall be considered to be committed

in their entirety unless Contractors designate otherwise in their DBE

commitment.

(1.)  If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2.)  If apartial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3.)  If apartial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;
NOTE: In the EBS (Electronic Bidding System):
Use the quote comparison to document item (a)
Use the contact log to document items (b) and (c).
Use the DBE commitment to document items (d), (e), and (f).

The Race Neutral Documentation submitted in the EBS prepared bid, will be kept
confidential and not reviewed unless the Contractor is otherwise determined to be
the low Bidder or the DEPARTMENT elects to review said information in
making their determination as to award of the contract.

4. DBE Written Confirmation

Low Bidder shall submit to the Director of Construction & Materials within three
(3) work days after the bid opening written confirmation from each DBE that it is
participating in the contract as provided in the Prime Contractor’s DBE
Commitment or Race Neutral Documentation. The written confirmation shall
include the following information:

a. A description of the work that will be performed (list specific bid items).
Listed bid items shall be considered to be committed in their entirety
unless Contractors designate otherwise in their DBE commitment.
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1) If mobilization is a bid item that is partially committed, please
confirm the dollar amount of the mobilization to be performed.

2 If a partial quantity is committed, confirm the quantity to be
performed.

(€)) If a partial performance of an item is committed, confirm what part
of the item will be performed.

4) Unit bid prices for each bid item that is committed to a DBE.

(5) Total dollar amounts (mathematical extensions) for each bid item
that is committed to a DBE

b. The dollar amount of participation by each named DBE firm.

5. Good Faith Efforts

Bidders who fail to meet the DBE goal for bid evaluation must demonstrate with
documentary evidence that they made good faith efforts to do so. Bidders are
required to include the Good Faith Efforts Documentation with the EBS prepared
Bid Proposal. The said information will be kept confidential and not reviewed
unless the Bidder is otherwise determined to be the low Bidder or UDOT and
authorized representatives elect to review said information in making their
determination as to award of the contract. For the bid to be considered
responsive, Bidders shall include with the BID PROPOSAL specific documentary
evidence that good faith efforts have been made to meet the goal.

Attached hereto and marked Exhibit A, and by this reference made a part hereof,
is a list of actions that may be used to prove the kinds of efforts prospective
Bidders should consider in their attempts to demonstrate good faith efforts. The
list of actions, as contained in Exhibit A, is not intended to be an exclusive list of
efforts that a prospective Bidder may wish to consider in demonstrating good faith
efforts to satisfy DBE participation requirements. The determination of good
faith efforts shall be based upon the information and documentation of the actions
supplied by the Bidder with the bid proposal. The DEPARTMENT reserves the
right to investigate and verify such information or to request the low dollar Bidder
to clarify information submitted at the time of bid.

6. Award of the Contract
The award of the contract, if awarded, will be made to the apparent successful

responsive, responsible Bidder who submitted a reasonable bid for the contract
and has complied with this Subsection D.
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Administrative Reconsideration

Good faith efforts as used herein shall be determined on a case by case basis. If it
is determined that the apparent low Bidder has failed to meet the requirements of
Exhibit A, the bidder will be provided an opportunity for administrative
reconsideration.

a. Official(s) who did not take part in the original determination will perform
the administrative reconsideration..

b. The Bidder will have the opportunity to provide to written documentation
or argument concerning the issue of whether it met the goal or made
adequate good faith efforts to do so.

C. The Bidder will have the opportunity to meet in person with the
reconsideration official to discuss the issue of whether it met the goal or
made adequate good faith efforts to do so.

d. The Bidder will be notified in writing of the decision and the basis for the
decision.

e. The reconsideration decision is administratively final and is not appealable
to FHWA nor to the DOT.

E. COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION

1.

The DEPARTMENT will recognize and grant DBE credit toward the goal for bid
evaluation (race conscious goals) for work committed to DBE subcontractors
ONLY in the types of work for which DBE certification has been granted by the
UUCP prior to bid opening. It is necessary that all bidders refer to the UUCP
DBE Directory for direction and guidance. A current copy of the DBE directory
is available through the Civil Rights Office and on the Internet at (click on this
link):

http://www.udot.utah.gov/index.php?m=c&tid=198

An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding system (EBS) at the following URL (click on this link):

http://www.udot.utah.gov/index.php/m=c/tid=317

The DEPARTMENT will grant DBE credit toward race neutral goals for work
performed by firms who are not DBE certified prior to bid opening or who bid
types of work for which DBE certification has not been granted by the
DEPARTMENT prior to bid opening but subsequently are granted DBE
certification.


http://www.udot.utah.gov/index.php?m=c&tid=198
http://www.udot.utah.gov/index.php/m=c/tid=317
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3. Commitments to DBEs that exceed the Goal for Bid Evaluation will be
considered as both race conscious and race neutral. The dollar amount of the
Goal for Bid Evaluation will be considered to be race conscious participation.
Any dollar amounts in excess of the Goal for Bid Evaluation will be considered as
race neutral participation.

F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE

Subcontracts to DBES that exceed the Goal For Bid Evaluation will be considered in part
as race conscious participation and in part as race neutral participation. Any dollar
amounts in excess of the Goal For Bid Evaluation will be considered as race neutral
participation.

It is intended that the Contractor shall utilize the subcontractors designated in the DBE
Commitment in the performance of the contract. Any changes in the Contractor's DBE
Commitment, such as substitution of a DBE subcontractor, substitution of contract items,
or decrease in total dollar amount must be approved by the DEPARTMENT and must be
covered by a Change Order. Unauthorized substitutions or eliminations may result in the
imposition of sanctions. Failure to meet the Goal for Performance, that is established at
the time of award by the Contractor's DBE Commitment, without adequate justification,
including concurrence of the ENGINEER and Civil Rights Manager, shall result in the
imposition of sanctions as provided in Part | of this Special Provision.

1. Only the value of the work actually performed by the DBE will count toward
DBE goals.
2. Contractors may count toward their contract goals a portion of the total dollar

value of a contract with a joint venture eligible under the standards of this bid
condition equal to the percentage of the ownership and controls of the DBE
partner in the joint venture.

3. The ENGINEER will recognize and grant DBE credit for work subcontracted and
performed by DBE subcontractors ONLY in the types of work for which DBE
certification has been granted by the UUCP prior to bid opening. It is necessary
that all Bidders refer to the UUCP'DBE Directory for direction and guidance. A
current copy of the UUCP DBE directory is available through the Civil Rights
Office and on the Internet at (click on this link):

http://www.udot.utah.gov/index.php?m=c&tid=198

An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding system (EBS) at the following URL (click on this link):

http://www.udot.utah.gov/index.php/m=c/tid=317
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4, Contractors may count toward their goals only the value of the work actually
performed by the DBE toward the DBE goals.

a. Work performed by the DBE’s own forces using “regular employees” and
“regular equipment.”

b. The cost of supplies and materials obtained and purchased by the DBE and
equipment leased for the work of the contract.

C. Work that a DBE subcontracts to a lower tier DBE firm.

5. Contractors may not count toward the DBE goals:

a. Supplies and material purchased and equipment leased by the DBE from
the prime Contractor or its affiliates or another subcontractor on the
project.

b. Work that a DBE subcontracts to a lower tier non-DBE firm.

6. Contractors may count toward their goals only expenditures to a DBE that

performs a commercially useful function in the work of the contract.

a.

A DBE performs a “commercially useful function” when it is responsible
for the execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies used on
the contract, for negotiating price, determining quality and quantity,
ordering the material, and installing (where applicable) and paying for the
material itself.

The DEPARTMENT shall evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the
DBE credit claimed for its performance of the work, and other relevant
factors.

A DBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation. In determining whether a DBE is such an extra participant,
the DEPARTMENT must examine similar transactions, particularly those
in which DBESs do not participate.
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A DBE does not perform a commercially useful function if it does not
perform or exercise responsibility for at least 30 percent of the total cost of
its contract with its own work force, or the DBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of
normal industry practice for the type of work involved.

7. The DEPARTMENT shall use the following factors in determining whether a
DBE trucking company is performing a commercially useful function:

a.

The DBE must itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The DBE must be responsible for the management and supervision of the
entire trucking arrangement for the purpose of meeting DBE goals.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks its owns, insures, and operates using
drivers it employs.

The DBE may lease trucks from another DBE firm, including an
owner-operator who is certified as a DBE. The DBE who leases trucks
from another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract.

The DBE may also lease trucks from a non-DBE firm, including from an
owner-operator. The DBE who leases trucks from a non-DBE is entitled
to credit for the total value of the transportation services provided by non-
DBE lessees not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional participation by non-DBE
lessees receives credit only for the fee or commission it receives as a
result of the lease arrangement.

Example: Leases two trucks from DBE Firm Y and six trucks from non-
DBE Firm Z. DBE credit would be awarded for the total value of
transportation services provided by Firm X and Firm Y, and may also be
awarded for the total value of transportation services provided by four of
the six trucks provided by Firm Z. In all, full credit would be allowed for
the participation of eight trucks. With respect to the other two trucks
provided by Firm Z, DBE credit could be awarded only for the fees or
commissions pertaining to those trucks Firm X receives as a result of the
lease with Firm Z.
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For purposes of this paragraph (d), a lease must indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and
identification number of the DBE.

8. Contractors may count expenditures with DBEs for materials or supplies as
provided in the following:

a.

If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies counts toward DBE goals.

For purposes of this paragraph, a manufacturer is a firm that operates or
maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract and
of the general character described by the specifications.

If the materials or supplies are purchased from a DBE regular dealer, 60
percent of the cost of the materials or supplies counts toward DBE goals.

For purposes of this paragraph, a regular dealer is a firm that owns,
operates, or maintains a store, warehouse, or other establishment in which
the materials, supplies, articles or equipment of the general character
described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course
of business.

1) To be a regular dealer, the firm must be an established, regular
business that engages, as its principal business and under its own
name, in the purchase and sale or lease of the products in question.

2 A firm may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating or maintaining a place of business if the firm both owns
and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall
be by a long-term lease agreement and not on an ad hoc or
contract-by-contract basis.

3) Packagers, brokers, manufacturers representatives, or other persons
or firms who arrange, or expedite, transactions are not regular
dealers.
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10.

4) A DBE trucking company that picks up a product from a
manufacturer or regular dealer and delivers the product to the
Contractor performs a delivery service. Credit will not be given
based on a percentage of the cost of the product; credit will be
allowed only for the cost of the transportation service.

If the materials or supplies are purchased from a service provider, the fees or
commission charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies,
count toward the DBE goals.

A Service Provider is a business that is neither a manufacturer nor a regular dealer
but simply transfers title of a product from manufacturer to ultimate purchaser or
a firm that puts a product into a container for delivery. A service provider charges
a fee or a commission for assistance in the procurement of the materials and
supplies, or fees or transportation for the delivery of materials or supplies required
on a job site.

a. Only the fees, commissions, or transportation performed by the DBE
service provider count toward the DBE goals. The DEPARTMENT must
determine that the fees are reasonable and not excessive as compared with
fees customarily allowed for similar services.

b. No portion of the cost of the materials and supplies count toward the DBE
goals. Documentary evidence of the supply agreements, i.e., sales
contract, purchase order, etc., shall be submitted to the Resident Engineer
or Consultant Engineer at the Preconstruction Conference. The agreement
shall set forth the estimated quantities, unit prices, total dollar amounts,
material guarantees, delivery, and payment requirements including the
requirements listed part E, 4, e, of this DBE Special Provision.

Prompt payment for the work accomplished is an integral part of the concept of
commercially useful function.

See Section F, Subsection 6,a for a definition of “commercially useful function.”

G. CONTRACTOR’S RESPONSIBILITY

1.

It is the Contractor’s responsibility to determine the level of professional
competence and financial responsibility of any proposed DBE subcontractor. The
Contractor shall ascertain that the proposed DBE subcontractor is particularly
experienced and equipped for the work of the subcontract.

It is the Contractor’s responsibilities to monitor and assure that DBE’s listed to
fulfill DBE goals perform a commercially useful function.
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H.

DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY

If, during the performance of the contract, the Prime Contractor determines that a DBE
subcontractor is unable to perform successfully, the Contractor shall make good faith
efforts to replace the DBE subcontractor with another DBE to fulfill the Goal for Bid
Evaluation. For Race Conscious DBE participation, the Contractor shall consider the
uncompleted DBE committed work items as well as other work items as a part of the
good faith efforts. All substitutions of DBE subcontractors shall receive prior approval by
the DEPARTMENT.

The Contractor shall not substitute DBE subcontractor(s), work item(s), nor decrease
dollar amount(s) as indicated in the Contractor’s DBE Commitment without prior
submission of written justification to the ENGINEER and without prior approval of the
ENGINEER and the Civil Rights Manager.

The Contractor shall not substitute DBE subcontractor(s), work item(s), nor decrease
dollar amount(s) as indicated in the Contractor’s DBE Commitment Substitutions
without prior submission of a written statement from the DBE consenting to the
substitution or decrease and holding the ENGINEER harmless for approving the
substitution.

Unauthorized substitutions of the DBE(s), underruns of work item(s), or decreases in

dollar amount(s) may result in the imposition of sanctions as allowed under Section I.

UDOT reserves the right to authorize completion of the work that was subcontracted to a
DBE who is unable to perform successfully by either of the following methods:

1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE
subcontractor and, when appropriate, modify the contract to provide for
reasonable extra time necessary to obtain a DBE replacement at no additional cost
to the DEPARTMENT.

2. Direct the Contractor to perform at unit bid prices. In the event this option is
selected, the percentage DBE goal will be adjusted as may be appropriate.

SANCTIONS

1. The Contractor’s DBE Commitment becomes a 3-part commitment comprised of
the DBE Contractor(s), work item(s) and dollar amount(s). The Commitment
becomes a contract specification upon award of the contract and becomes the
minimum goal for contract performance.
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If the Contractor fails to achieve the minimum goal, established in the contract at
the time of the award of the contract or later modified, the contract payments shall
be reduced as a liquidated damage and not as a penalty by an amount equal to the
dollar amount of work not performed by the DBE. The dollar amount of any
sanction will be computed using the unit prices indicated in the DBE subcontract

Exceptions:

a. Any authorized adjustment in the DBE Commitment that has been
approved by the ENGINEER and Civil Rights Manager.

b. Race neutral participation.

The ENGINEER shall deduct maximum points for Compliance with EEO when
completing the Contract Performance Report.

J. RECORD KEEPING

1.

DBEs shall maintain records of payment received under this bid condition. DBEs
shall submit to the ENGINEER within 10 work days after receipt copies of
progress payments received from the prime Contractor or subcontractor if the
DBE is a lower tier subcontractor:
a. For each committed bid item:

1) The quantity committed toward the DBE goal

(2)  The quantity performed by the DBE to the date of the payment
b. Total dollar amount earned to the date of the payment
C. The total amount paid to the date of the payment.
The Contractor shall maintain records of payment under this bid condition. At the
completion of the project, the Contractor will submit to the ENGINEER a
certificate in the form of an affidavit for each DBE firm participating on the
Project. The Affidavit will be in the form of a spread sheet and will include for
each committed DBE subcontractor:
a. For each committed bid item:

(1)  The quantity committed toward the DBE goal

@) The total quantity performed on the project

3) The quantity performed by the DBE
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4 The dollar amount paid to the DBE

b. Total dollar amount committed toward the DBE goal
C. Total dollar amount earned

d. Interest earned from escrow and from late payment’
e. The total amount paid

f. The dollar amount of money retained.

If it appears that the DBE goals will not be met, the Contractor’s retained amount
may not be reduced to one and one half percent. The DEPARTMENT shall retain
necessary funds until the Contractor complies with this contract specification.

DBE firms listed in the original DBE Commitment or later modified with the
DEPARTMENT approval shall be paid in full prior to the DEPARTMENT
processing the final payment. The Contractor shall submit with the signed, final
estimate invoice, a certificate in the form of an affidavit listing all DBEs that
engaged in this contract and report the total dollar amount paid to each. The
affidavit(s) must be submitted to the DEPARTMENT on the Contractor’s
letterhead and must be dated and signed by a responsible official legally
representing the Contractor.

3. The DEPARTMENT must create and maintain a Bidders list consisting of all
firms bidding on prime contracts and bidding or quoting subcontractors on DOT-
assisted projects. For every firm, the following information must be submitted

annually:

a. Firm name

b. Firm address

C. Firm’s status as a DBE or non-DBE

d. Age of firm
e. Annual gross receipts of the firm.

Every firm bidding or quoting as a prime or subcontractor at any level on DOT-
assisted projects must register annually with UDOT.

NOTE: Items (a) and (b) should be completed in the EBS software by using the
‘Quote Comparison’ and submitted with your bid.
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4, With the bid or no later than 10 work days after bid opening date, each and every
prime bidder must submit to The DEPARTMENT a list of all firms bidding
and/or quoting as subcontractors, service providers or suppliers.* The Prime
Bidder must also submit for each and every firm sub-quoting the following

information:

a. Firm Name

b. Firm address

C. Work classification(s) bid by subcontractor, service provider or supplier:
1) Building

2 Concrete: Curb & gutter, Flatwork, Inlet Boxes, etc.
3 Concrete: Structural

4) Consulting firms

5) Demolition

(6) Electrical: Hwy lighting, signals & fiber optics
@) Equipment rentals and sales

(8) Excavation

9) Fencing

(10)  Grading

(11) Guardrail

(12) Landscaping & erosion control

(13) Miscellaneous

(14) Painting: Highway structures

(15) Painting: Highway striping & painted messages
(16) Paving: Asphalt highway & runway, etc.
(17) Paving: Concrete

(18) Paving: Miscellaneous

(19) Pipe Culverts, drainage, sewer & water
(20)  Reconstruction : Manholes, etc.

(21)  Rotomilling

(22) Sawing & sealing

(23)  Signs permanent

(24)  Steel reinforcing

(25)  Steel structural

(26)  Surveying

(27)  Traffic Control: Flagging

(28)  Traffic Control: Temp. Signs and Devices
(29)  Trucking

(30)  Supplier: Manufacturer

(31) Supplier: Regular Dealer

(32) Supplier: Service Provider
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*NOTE: This requirement can be met with the ‘Quote Comparison’ function in
EBS. The report must be printed and faxed to the Civil Rights Department at
(801) 965-4101.
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Exhibit A

Suggested Actions and Required Documentation to Demonstrate
Good Faith Efforts to Comply With DBE Requirements

A Bidder must show that it took necessary and reasonable steps to achieve a DBE goal
that, by their scope, intensity, and appropriateness, can reasonably be expected to fulfill the
program requirement. The efforts employed should be those that would be taken if a Bidder
were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE
contract. Goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract
requirements.

Documentary evidence of each action taken must be submitted with the Bid
Proposal.

The following is taken, with some modification, from CFR 49 Part 26, Appendix A. It is not
intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.
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GUIDANCE CONCERNING GOOD FAITH EFFORTS

When the DEPARTMENT establishes a contract goal on a Federal aid contract, a Bidder
must, in order to be responsive, make good faith efforts to meet the goal. The Bidder can
meet this requirement in either of two ways:

A. The Bidder can meet the goal, documenting commitments for participation by
DBE firms sufficient for this purpose.

B. If it doesn't meet the goal, the Bidder can document adequate good faith efforts.
This means that the Bidder must show that it took all necessary and reasonable
steps to achieve a DBE goal or other requirement of this part that, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which the DEPARTMENT has established a contract goal, CFR 49,
Part 26 requires UDOT to use the good faith efforts mechanism of this part. It is up to
the DEPARTMENT to make a fair and reasonable judgment whether a Bidder that did
not meet the goal made adequate good faith efforts. It is important for the
DEPARTMENT to consider the quality, quantity, and intensity of the different kinds of
efforts that the Bidder has made. The efforts employed by the Bidder should be those
that one could reasonably expect a Bidder to take if the Bidder were actively and
aggressively trying to obtain DBE participation sufficient to meet the DBE contract goal.
Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements.
The DEPARTMENT emphasizes, however, that its determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative
formulas is not required.

The U. S. Department of Transportation also strongly cautions the DEPARTMENT
against requiring that a Bidder meet a contract goal (i.e., obtain a specified amount of
DBE participation) in order to be awarded a contract, even though the Bidder makes an
adequate good faith efforts showing. This rule specifically prohibits UDOT from
ignoring bona fide good faith efforts.

The following is a list of types of actions that UDOT should consider as part of the
Bidder’s good faith efforts to obtain DBE participation. It is not intended to be a
mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or
types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBES
who have the capability to perform the work of the contract. The Bidder must
solicit this interest within sufficient time to allow the DBESs to respond to the
solicitation. The Bidder must determine with certainty if the DBEs are interested
by taking appropriate steps to follow up initial solicitations.
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B.

Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
DBE participation, even when the prime Contractor might otherwise prefer to
perform these work items with its own forces.

Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation.

Negotiating in good faith with interested DBEs.

1) It is the Bidder’s responsibility to make a portion of the work available to
DBE subcontractors and suppliers and to select those portions of the work
or material needs consistent with the available DBE subcontractors and
suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for DBEs to perform the work.

2 A Bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including DBE subcontractors,
and would take a firm’s price and capabilities as well as contract goals
into consideration.

@ The fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a
bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable.

(b) No specific price differential has been established by 49 CFR 26.
This approach allows flexibility.

(©) Along with the reasonableness of the cost necessarily comes the
fact that prime Contractors are not expected to bear unreasonable
costs.

(d) Any burden that a non-DBE subcontractor might face is also
limited by the reasonableness of competing bids.
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3 The ability or desire of a prime Contractor to perform the work of a
contract with its own organization does not relieve the Bidder of the
responsibility to make good faith efforts. Prime Contractors are not,
however, required to accept higher quotes from DBEs if the price
difference is excessive or unreasonable.

4 The ability or desire of a prime Contractor to bundle the work of a
subcontractor who wishes to perform all the work of the subcontract with
its own organization does not relieve the Bidder of the responsibility to
require a subcontractor to make good faith efforts. Subcontractors are not
required to accept higher quotes from lower tier DBEs if the price
difference is excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The Contractor's standing within its
industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bids in the
Contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBESs in obtaining bonding, lines of credit, or
insurance as required by the recipient or Contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

H. Effectively using the services of available minority/women community
organizations; minority/women Contractors’ groups; local, state, and Federal
minority/women business assistance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

NOTE: The DBE ‘Contact Log’ in EBS, submitted as part of the Bid Proposal,
can be used to document the following efforts:

V. A

V. C.

IV.D. (1)

The ‘Quote Comparison’ in EBS, submitted as part of the Bid Proposal,
can be used to document the following efforts:

V. B.

IV.D. (3)
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V.

In determining whether a Bidder has made good faith efforts, the DEPARTMENT may
take into account the performance of other Bidders in meeting the contract. For
example, when the apparent successful Bidder fails to meet the contract goal, but others
meet it, UDOT may reasonably raise the question of whether, with additional reasonable
efforts, the apparent successful bidder could have met the goal. If the apparent successful
Bidder fails to meet the goal, but meets or exceeds the average DBE participation
obtained by other Bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful Bidder having made good faith efforts.

Submit with the Bid Proposal documentary evidence to prove that good faith efforts were
accomplished:

1. Submit copies of all solicitations: correspondence, faxes, advertisements, telephone
logs with dates, times, names of persons contacted, nature of conversation, DBES’
responses, and etc.

2. If DBEs submitted quotes that were not used because the range of additional costs
was determined to be excessive or unreasonable, submit the range that has been
determined by the Bidder to be a reasonable range of additional costs and explain how
that range was determined.

3. As a part of demonstrating a reasonable range of additional costs, submit copies
of all subcontractor quotes, copies of spread sheet(s) which compare all DBE quotes with
non-DBE quotes and which include bid item(s) quoted, work classifications, quantities,
prices, and dollar amounts.

4. Submit a narrative of specific names and types of information, assistance,

considerations given, and efforts to assist DBEs under Item IV, subparts C through F.
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DBE BID ASSURANCE
COMPLETE ONLY PART A. OR PART B.

PART A. RACE CONSCIOUS DBE PARTICIPATION
SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID
EVALUATION PERCENT

If the DBE goal which is indicated in Section A, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater than 0.0
percent, complete only Part A, and submit DBE Commitment, and if applicable, Documentation
of Good Faith Efforts.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have
been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special
Provision.

Indicate intended DBE commitment.

We intend to meet or exceed the contract goals as per the DBE Commitment which is
submitted with the Bid Proposal.

RACE CONSCIOUS AND RACE NEUTRAL COMMITMENT PERCENT

We fail to meet the advertised goal. This firm commits to DBE participation as per the
DBE Commitment that is submitted with the EBS Bid Proposal and to continue Good
Faith Efforts throughout the performance of the project. Documentation of Good Faith
Efforts is submitted with the Bid Proposal, including:

1. DBE Contact Log Report

2. Quote Comparison Report

PART B. RACE NEUTRAL DBE PARTICIPATION
ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION
PERCENT

If the DBE goal, which is indicated in Section A, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is 0.0 percent,
complete only Part B and submit Race Neutral DBE Information.
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By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity
action has been utilized to allow DBEs to compete for and perform on subcontracts.

We do not intend to sublet a portion of the contract work.
We intend to sublet a portion of the contract work. Our firm has taken equal opportunity
action to allow DBEs to compete for and perform on subcontracts. Documentation of
Race Neutral efforts is submitted with the Bid Proposal, including:

1. RACE NEUTRAL DBE COMMITMENT PERCENT

2. DBE Contact Log Report

3. Quote Comparison Report
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XI1l. Attention Contractors

E.E.O. Affirmative Action Requirements on
Federal and Federal-Aid Construction Contracts

Changes in Hometown Plan and Special Bid Conditions

All imposed Plans and the Philadelphia Plan approvals have been rescinded.
The use of Special Bid Conditions will discontinue.

New Requirements

Effective immediately all requests for bids/solicitations on all contracts and subcontracts of
$10,000 or more, will include the Notice of Requirement for Affirmative Action to Ensure Equal
Employment Opportunity, (Executive Order 11246), (Appendix A) and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246),
(Appendix B). The provisions of FHPM 6-4-1-2 will continue to be used.

We recognize that there will be some duplicate material in the contracts as a result of
incorporating the new OFCCP requirements. But we cannot discontinue use of Special Provision
(Attachment 1 of FHPM 6-4-1-2) as it is regulatory material that requires an amendment by the
Secretary of Transportation and publishing in the Federal Register. We have been informed by
our Washington Office that FHPM 6-4-1-2 will be amended to eliminate any duplication in the
contract provisions.

Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity, must include the goals for minority and female participation in each craft on all
contracts and subcontracts.

As indicated in the final rulemaking published in the October 3, 1980, Federal Register by the
Office of Federal Contract Compliance Programs, standards and goals for minority utilization,
throughout the country, have now been implemented. Goals for minority representation in each
trade are shown in Attachment A for the Contractor's use and guidance. (As previously
indicated, the goals for female utilization will apply to all contracts and subcontracts irrespective
of their geographical location.)

Paragraph 3, of Appendix A points out that the Contractor will provide written notification to
OFCCP of award of any subcontract in excess of $10,000. The Contractors must be advised that
their notification will continue, as our regular reporting procedures, by making such notification
to the Utah Department of Transportation that will then report it to the FHWA, that will then
report to OFCCP.
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APPENDIX A

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity
(Executive Order 11246).

1.  The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the
“Standard Federal Equal Employment Specifications” set forth herein.

2.  The goals and timetables minority and female participation, expressed in percentage terms
for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, are as follows:

Goals for minority Goals for female
Timetables participation for participation in each
each trade trade
April 1, 1980 until March 31, 1981 6.9 percent
October 3, 1980 6 percent

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal
or Federally assisted) performed in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals
established for such geographical area where the work is actually performed. See Attachment A.
With regard to this second area, the Contractor also is subject to the goals for both its federally
involved and non-federal involved construction.

The Contractor’s compliance with the Executive Order and the regulations is 41 CFR part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and their efforts to meet
the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of their projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to
project for the sole purpose of meeting the Contractor’s goals shall be a violation of the Contract,
the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.



Federal Projects With 8 %2 x 11 Plan Sheets

3. The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be performed.

4.  As used in this Notice, and in the contract resulting from this solicitation, the “covered
area” is, State of Utah, County of Salt Lake
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APPENDIX B
Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)
1. As used in these specifications:
a. “Covered area” means the geographical area described in the solicitation from

which this contract resulted;

“Director” means Director, Office of Federal Contract Compliance Programs,
United State Department of Labor, or any person to whom the Director delegates
authority;

“Employer identification number” means the Federal Social Security number used
on the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form

941.

“Minority” includes:

(i)

(i)

(iii)

(iv)

Black (all persons having origins in any of the black African racial groups
not of Hispanic origin);

Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

Asian and Pacific Islander (all persons having origins in any of the
original peoples of the Far East, Southeast Asia, the Indian Subcontinent,
or the Pacific Islands); and

American Indian or Alaskan Native (all persons having origins in any of
the original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification).

Whenever the Contractor, or any at any tier, subcontracts a portion of the work involving

any construction trade, they shall physically include in each subcontract in excess of
$10,000 the provision of these specifications and the Notice that contains the applicable
goals for minority and female participation and that is set forth in the solicitations from
which this contract resulted.
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3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or
through an association, their affirmative action obligations on all work in the plan area
(including goals and timetables) shall be in accordance with that Plan for those trades that
have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each
Contractor participating in an approved Plan is individually required to comply with its
obligations under the E.E.O. clause, and to make a good faith effort to achieve each goal
under the Plan in each trade in which it has employees. The overall good faith
performance by other Contractors or Subcontractors toward a goal in an approved Plan
does not excuse any covered Contractor’s failure to take good faith efforts to achieve the
Plan goals and timetables.

4, The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through p of these specifications. The goals set forth in the solicitation
from which this contract resulted are expressed as percentages of the total hours of
employment and training of minority and female utilization the Contractor should
reasonable be able to achieve in each construction trade in which they have employees in
the covered area. Covered Construction Contractors performing construction work in
geographical areas where they do not have a federal or federally assisted construction
contract shall apply the minority and female goals established for the geographical area
where the work is being performed. Goals are published periodically in the federal
register in notice form, and such notices may be obtained from any Office of Federal
Contract Compliance Programs or from Federal procurement contracting officers. The
Contractor is expected to make substantially uniform progress in meeting their goals in
each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the Contractor has a collective bargaining agreement, to refer either
minorities or women shall excuse the Contractor's obligations under these specifications,
Executive Order 11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor
during the training period, and the Contractor must have made a commitment to employ
the apprentices and trainees at the completion of their training, subject to the availability
of employment opportunities, Trainees must be trained pursuant to training programs
approved by the U.S. Department of Labor.
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The Contractor shall take specific affirmative actions to ensure equal employment

opportunity. The evaluation of the Contractor’s compliance with these specifications
shall be based upon their effort to achieve maximum results from their actions. The
Contractor shall document these efforts fully, and shall implement affirmative action
steps at least as extensive as the following:

a.

Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are
assigned to work. The Contractor, where possible, will assign two or more women
to each construction project. The Contractor shall specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of
and carry out the Contractor's obligation to maintain such a working environment,
with specific attention to minority or female individuals working at such sites or
in such facilities.

Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to
community organizations when the Contractor or their union have employment
opportunities available, and maintain a record of the organization’s responses.

Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from
a union, a recruitment source or community organization and of what action was
taken with respect to each individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor by the union or,
if referred, not employed by the Contractor, this shall be documented in the file
with the reason therefore, along with whatever additional actions the Contractor
may have take.

Provide immediate written notification to the Director when the union with which
the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the
Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs
for the area that expressly includes minorities and women, including upgrading
programs and apprenticeship and trainee programs relevant to the Contractor's
employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor shall provide notice of these programs to
the sources compiled under 7b above.
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f. Disseminate the Contractor’s E.E.O. policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the
Contractor in meeting their E.E.O. obligations; by including it in any policy
manual and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc. by specific review of the policy with all
management personnel and with all minority and female employees at least once a
year; and by posting the company E.E.O. policy on bulletin boards accessible to
all employees at each location where construction work is performed.

g. Review, at least annually, the company’s E.E.O. policy and affirmative action
obligations under these specifications with all employees having any
responsibility for hiring, assignment, layoff, termination, or other employment
decisions including specific review of these items with on-site supervisory
personnel such as Superintendents, General Foremen, etc., prior to the initiation
of construction work at any job site. A written record shall be made and
maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor’s E.E.O. policy externally by including it in any
advertising in the news media, specifically including minority and female news
media, and providing written notification to and discussing the Contractors and
Subcontractors with whom the Contractor does or anticipates doing business.

I. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to
minority and female recruitment and training organizations serving the
Contractor’s recruitment area and employment needs. Not later than one month
prior to the date for the acceptance of applications for apprenticeship or other
training by ANY recruitment source, the Contractor shall send written notification
to organizations such as the above, describing the openings, screening procedures,
and tests to be used in the selection process.

J. Encourage present minority and female employees to recruit other minority
persons and women and, where reasonable, provide after school, summer and
vacation employment to minority and female youth both on the site and in other
areas of a Contractor’s workforce.

k. Validate all tests and other selection requirements where there is an obligation to
do so under 41 CFR Part 60-3.

l. Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to
seek or to prepare for, through appropriate training, etc. such opportunities.
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10.

11.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring
all personnel and employment related activities to ensure that the E.E.O. policy
and the Contractor’s obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that
separate or single-user toilet and necessary changing facilities shall be provided to
assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts
from minority and female construction Contractors and suppliers, including
circulation of solicitations to minority and female Contractor associations and
other business associations.

p. Conduct a review, at least annually of all supervisors’ adherence to and
performance under the Contractor's E.E.O. policies and affirmative action
obligation.

Contractors are encouraged to participate in voluntary associations that assist in fulfilling
one or more of their affirmative action obligations (7a through p). The efforts of a
Contractor association, joint Contractor-union, Contractor-community, or other similar
group of which the Contractor is a member and participant, may be asserted as fulfilling
any one or more of its obligations under 7a through p of these Specifications provided
that the Contractor actively participates in the group, makes every effort to assure that the
group, has a positive impact on the employment of minorities and women in the industry,
ensures that the concrete benefits of the program are reflected in the Contractor’s
minority and female workforce participation, makes a good faith effort to meet its
individual goal and timetables, and can provide access to documentation that
demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor’s and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor’s noncompliance.

A single goal for minorities and a separate single goal for women have been established.
The Contractor, however is required to provide equal employment opportunity and to
take affirmative action for all minority groups, both male and female, and all women,
both minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, even though the Contractor has achieved their goals for women generally, the
Contractor may be in violation of the Executive Order if a specific minority group of
women is underutilized).

The Contractor shall not use the goals and timetables or affirmative actions standards to
discriminate against any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred
from Government contracts pursuant to Executive Order 11246.
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12.

13.

14.

15.

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementing regulations, by the Office of Federal
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions
and penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor in fulfilling their obligations under these specifications shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from their efforts
to ensure equal employment opportunity. If the Contractor fails to comply with the
requirements of the Executive Order, the implementing regulations, or these
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company E.E.O. policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government, and to keep
records. Records shall at least include for each employee, the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number
when assigned, social security number, race, sex, status (e.g., mechanic, apprentice,
trainee, helper, or laborer,) dates of changes in status, hours worked per week in the
indicated trade, rate of pay, and locations at which the work was performed. Records
shall be maintained in an easily understandable and retrievable form, however, to the
degree that existing records satisfy this requirement, Contractors shall not be required to
maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of other
laws that establish different standards of compliance or upon application of requirements
for the hiring of local or other area residents (e.g., those under the Public Works
Employment Act of 1977 and the Community Development Block Grant Program).
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GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE

County Percentage
BEAVEN.......evvvivviiieiiiiiriiiiirieiiiiiiaans 12.6
[270) Q=1 [0 [=] o 5.1
(OF: 1ol [T 5.1
Carbon .......ocoevviviii 5.1
Daggett.......cccooeiiinicece 5.1
D AV 6.0
Duchesn€.......cccccoveveeeeiciieeeee 5.1
EMery ..., 5.1
Garfield..........ccocevveeiiciiee e, 12.6
Grand .......coccoeveeeiiie e, 10.2
(0] o I 12.6
JUab ..o, 5.1
Kane ...ooovvviiiiieiieieeeeeeeeeeeeeeee 12.6
Millard .......ccccoooveviiiiiecee, 5.1
MoOrgan........ccoovveeeienieenece 5.1
PIUtE. ..o 5.1
RICN. ..o 5.1
Salt Lake ......oooeeevieiiiiecceeen, 6.0
San Juan.......ccccceeeeeeeinieiiieeeee, 10.2
SaANPete.....coevviieici 5.1
=AY/ (=] 5.1
SUMMIt ..o, 5.1
TOOCIE ..o 6.0
Uintah........cooo v, 5.1
Utah ..o 2.4
WasatCh.......occcoevveeieieciieecee, 5.1
Washington...........ccocceveveieiinnnns 12.6
Wayne......ccoooeiiii e 5.1

WVEDEY e 6.0
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XIV. Specific Equal Employment Opportunity Responsibilities

1. General

a. Equal employment opportunity requirements not to discriminate and to take
affirmative action to assure equal employment opportunity as required by
Executive Order 11246 and Executive Order 11375 are set forth in Required
Contract Provisions (Form PR-1273 or 1316, as appropriate) and these Special
Provisions that are imposed pursuant to Section 140 of Title 23, U.S.C. as
established by Section 22 of the Federal Highway Act of 1968. The requirements
set forth in these Special provisions shall constitute the specific affirmative action
requirements for project activities under this contract and supplement the equal
employment opportunity requirements set forth in the Required Contract
Provisions.

b. Contractors will work with the State highway agencies and the Federal
Government in carrying out equal employment opportunity obligations and in
their review of contractor activities under the contract.

C. Contractors and all their Subcontractors holding subcontracts not including
material suppliers, of $10,000 or more, will comply with the following minimum
specific requirement activities of equal employment opportunity: (The equal
employment opportunity requirements of Executive Order 11246, as set forth in
Volume 6, Chapter 4, Section 1, Subsection 1 of the Federal-Aid Highway
program Manual, are applicable to material suppliers as well as Contractors and
Subcontractors.) The Contractor will include these requirements in every
subcontract of $10,000 or more with such modification of language as is
necessary to make them binding on the Subcontractor.

2. Equal Employment Opportunity Policy

Contractors will accept as operating policy the following statement that is designed to
further the provision of equal employment opportunity to all persons without regard to
their race, color, religion, sex, or national origin, and to promote the full realization of
equal employment opportunity through a positive continuing program:

“It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex,
color, or national origin. Such action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship,
apprenticeship, and/or on-the-job training.”
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3. Equal Employment Opportunity Officer

Contractors will designate and make known to the State highway agency contracting
officers an equal employment opportunity officer (hereinafter referred to as the E.E.O.
Officer) who will have the responsibility for and must be capable of effectively
administering and promoting an active Contractor program of equal employment
opportunity and who must be assigned adequate authority and responsibility to do so.

4, Dissemination of Policy

a. All members of the Contractor’s staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will
implement, the Contractor’s equal employment opportunity policy and contractual
responsibilities to provide equal employment opportunity in each grade and
classification of employment. To ensure that the above agreement will be met,
the following actions will be taken as a minimum:

1) Periodic meetings of supervisory and personnel office employees will be
conducted before the start of work and then not less often than once every
six months, at which time the Contractor’s equal employment opportunity
policy and its implementation will be reviewed and explained. The
meetings will be conducted by the E.E.O. Officer or other knowledgeable
company official.

(2 All new supervisory or personnel office employees will be given a
thorough indoctrination by the E.E.O. Officer or other knowledgeable
company official covering all major aspects of the Contractor’s equal
employment opportunity obligations within thirty days following their
reporting for duty with the Contractor.

3) All personnel who are engaged in direct recruitment for the project will be
instructed by the E.E.O. Officer or appropriate company official in the
Contractor's procedures for locating and hiring minority group employees.

b. In order to make the Contractor’s equal employment opportunity policy known to
all employees, prospective employees, and potential sources of employees, i.e.,
schools, employment agencies, labor unions (where appropriate), college
placement officers, etc., the Contractor will take the following actions:

1) Notices and posters setting forth the Contractor’s equal employment
opportunity policy will be placed in areas readily accessible to employees,
applicants for employment, and potential employees.



Federal Projects With 8 %2 x 11 Plan Sheets

5.

(2 The Contractor’s equal employment opportunity policy and the procedures
to implement such policy will be brought to the attention of employees by
means of meetings, employee handbooks, or other appropriate means.

Recruitment

When advertising for employees, the Contractor will include in all advertisements
for employees the notation: “An Equal Opportunity Employer.” All such
advertisements will be published in newspapers or other publications having a
large circulation among minority groups in the area from which the project work
force would normally be derived.

The Contractor will, unless precluded by a valid bargaining agreement, conduct
systematic and direct recruitment through public and private employee referral
sources likely to yield qualified minority group applicants, including, but not
limited to, State employment agencies, schools, colleges, and minority group
organizations. To meet this requirement, the Contractor will, through his E.E.O.
Officer, identify sources of potential minority group employees, and establish
with such identified sources of procedures whereby minority group applicants
may be referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for
exclusive hiring hall referrals, they are expected to observe the provisions of that
agreement to the extent that the system permits the Contractor's compliance with
equal employment opportunity contract provisions, (The U.S. Department of
Labor has held that where implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the Contractor to do the
same, such implementation violates Executive Order 11246, as amended.)

Contractors will encourage their present employees to refer minority group
applicants for employment by posting appropriate notices or bulletins in areas
accessible to all such employees. In addition, information and procedures with
regard to referring minority group applicants will be discussed with employees.

Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, or national origin. The following procedures shall be followed:

Contractors will conduct periodic inspections of project sites to ensure that
working conditions and employee facilities do not indicate discriminatory
treatment of project site personnel.
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Contractors will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

Contractors will periodically review selected personnel actions in depth to
determine whether there is evidence of discrimination. Where evidence is found,
the Contractor will promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed, such corrective
action shall include all affected persons.

Contractors will promptly investigate all complaints of alleged discrimination
made to them in connection with their obligations under this contract, will attempt
to resolve such complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the Contractor will inform every
complainant of all avenues of appeal.

7. Training and Promotion

a.

Contractors will assist in locating, qualifying, and increasing the skill of minority
group and women employees, and applicants for employment.

Consistent with the Contractor’s work force requirements and as permissible
under Federal and State regulations, the Contractor shall make full use of training
programs i.e., apprenticeship and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. In the event the training Special provision is provided
under this contract, this subparagraph will be superseded as indicated in
Attachment 2.

Contractors will advise employees and applicants for employment of available
training programs and entrance requirements for each.

Contractors will periodically review the training and promotion potential of
minority group and women employees and will encourage eligible employees to
apply for such training and promotion.
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8. Unions

If Contractors rely in whole or in part upon unions as a source of employees, Contractors
will use their best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and to effect referrals by
such unions of minority and female employees. Actions by Contractors either directly or
through a Contractor’s association acting as agent will include the procedures set forth
below:

a. Contractors will use their best efforts to develop, in cooperation with the unions,
joint training programs aimed toward qualifying more minority group members
and women for membership in the unions and increasing the skills of minority
group employees and women so that they may qualify for higher paying
employment.

b. Contractors will use their best efforts to incorporate an equal employment
opportunity clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion,
sex, or national origin.

C. Contractors are to obtain information as to the referral practices and policies of
the labor union except that to the extent such information is within the exclusive
possession of the labor union and such labor union refuses to furnish such
information to the Contractor, the Contractor shall so certify to the State Highway
Department and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the Contractor with a reasonable flow
of minority and women referrals within the time limit set forth in the collective
bargaining agreement, the Contractor will through independent recruitment
efforts, fill the employment vacancies without regard to race, color, religion, sex,
or national origin, making full efforts to obtain qualified and/or qualifiable
minority group persons and women. (The U.S. Department of Labor has held that
it shall be no excuse that the union with which the Contractor has a collective
bargaining agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the Contractor from
meeting the obligations pursuant to Executive Order 11246, as amended, and
these special provisions, such Contractor shall immediately notify the State
highway agency.
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0. Subcontracting

a.

Contractors will use their best efforts to solicit bids from and to utilize minority
group Subcontractors or Subcontractors with meaningful minority group and
female representation among their employees. Contractors shall obtain lists of
minority-owned construction firms from State highway agency personnel.

Contractors will use their best efforts to ensure Subcontractor compliance with
their equal employment opportunity obligations.

10. Records and Reports

a.

Contractors will keep such records as are necessary to determine compliance with
the Contractor’s equal employment opportunity obligations. The records kept by
the Contractor will be designed to indicate:

1) the number of minority and non-minority group members and women
employed in each work classification on the project,

(2) the progress and efforts being made in cooperation with unions to increase
employment opportunities for minority and women (applicable only to
Contractors who rely in whole or in part on unions as a source of their
work force),

3) the progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees, and

4) the progress and efforts being made in securing the services of minority
group Subcontractors or Subcontractors with meaningful minority and
female representation among their employees.

All such records must be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the State highway agency and the
Federal Highway Administration.

Contractors will submit to the State highway agency a monthly E.E.O. report for
each month for the duration of the project, indicating the number of minority,
women, and non-minority group employees currently engaged in each work
classification required by the contract work. This information is to be reported on
Form PR-1391. Each covered Subcontractor will submit the reports for the life of
the Subcontractor’s agreement and indicate last month of work. When no work is
performed during a month indicate this on the report as NO WORK.
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Training Special Provisions

This Training Special Provisions supersedes subparagraph 7b of the Special Provision entitled
“Specific Equal Employment Opportunity Responsibilities,” (Attachment 1), and is in
implementation of 23 U.S.C.C.140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in the type
of trade or job classification involved.

The number of trainees to be trained under the special provision will be 0 (amount to
be filled in by the State Highway Department).

In the event that a Contractor subcontracts a portion of the contract work, they shall determine
how many, if any, of the trainees are to be trained by the Subcontractor, provided, however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also ensure that this training special
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the State highway agency for approval the number of trainees to be trained in each selected
classification and training program to be used. Furthermore, the Contractor shall specify the
starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in
an approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment
through public and private likely to yield minority and women trainees) to the extent that such
persons are available within a reasonable area of recruitment. The Contractor will be responsible
for demonstrating the steps that they have taken in pursuance thereof, prior to a determination as
to whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman status or in which they have been employed
as a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the State highway agency and the
Federal Highway Administration. The State highway agency and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and to qualify the average trainee for
journeyman status in the classification concerned by the end of the training period. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for off-
site training indicated above may only be made to the Contractor where they do one or more of
the following and the trainees are concurrently employed on a Federal-aid project; contributes to
the cost of the training, provides the instruction to the trainee, or pays the trainee's wages during
the off-site training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirements of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program. It is not required that all trainees be on board for the entire length of the contract.
Contractors will have fulfilled their responsibilities under this Training Special Provision if they
have provided acceptable training to the number of trainees specified. The number trained shall
be determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

Contractors shall furnish the trainee a copy of the program the Contractor will follow in
providing the training. The Contractor shall provide each trainee with a certification showing the
type and length of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting their performance under this Training Special Provision.
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XV. Required Contract Provisions
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
l. General

1. Nondiscrimination

1. Nonsegregated Facilities

V. Payment of Predetermined Minimum Wage

V. Statements and Payrolls

V1. Record of Materials, Supplies, and Labor

VII. Subletting or Assigning the Contract

VIIl.  Safety: Accident Prevention

IX. False Statements Concerning Highway Projects

X. Implementation of Clean Air Act and Federal
Water Pollution Control Act

XI. Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion

XII. Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A.Employment Preference for Appalachian Contracts (included in
Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed
on the contract by the contractor’s own organization and with the
assistance of workers under the contractor's immediate superin-
tendence and to all work performed on the contract by piecework,
station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further
require their inclusion in any lower tier subcontract or purchase
order that may in turn be made. The Required Contract Provisions
shall not be incorporated by reference in any case. The prime
contractor shall be responsible for compliance by any subcontrac-
tor or lower tier subcontractor with these Required Contract
Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29
CFR5.12:

Section |, paragraph 2;
Section 1V, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section 1V (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accor-
dance with the procedures of the U.S. Department of Labor (DOL)
as set forth in 29 CFR 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the DOL, or the
contractor's employees or their representatives.

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a. discriminate against labor from any other State, posses-
sion, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as
specified in Attachment A), or

b. employ convict labor for any purpose within the
limits of the project unless it is labor performed by convicts who
are on parole, supervised release, or probation.

11. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities
under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.)
set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by
reference in this contract. In the execution of this contract, the
contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the State highway
agency (SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b.  The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training.”

2. EEO Officer: The contractor will designate and make
known to the SHA contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO
and who must be assigned adequate authority and responsibility to
do so.
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3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantial-
ly involved in such action, will be made fully cognizant of, and
will implement, the contractor's EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contract-
or's EEO policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b.  All new supervisory or personnel office employees
will be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the contractor's EEO obligations
within thirty days following their reporting for duty with the
contractor.

c.  All personnel who are engaged in direct recruitment
for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employ-
ees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment:  When advertising for employees, the
contractor will include in all advertisements for employees the
notation:  “An Equal Opportunity Employer.”  All such
advertisements will be placed in publications having a large
circulation among minority groups in the area from which the
project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield
qualified minority group applicants. To meet this requirement, the
contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures
whereby minority group applicants may be referred to the
contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent
that the system permits the contractor's compliance with EEO
contract provisions. (The DOL has held that where implementa-
tion of such agreements have the effect of discriminating against
minorities or women, or obligates the contractor to do the same,
such implementation violates Executive Order 11246, as amend-
ed.)

c.  The contractor will encourage his present employees
to refer minority group applicants for employment. Information
and procedures with regard to referring minority group applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national origin,
age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site
personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected
personnel actions in depth to determine whether there is evidence
of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all
complaints of alleged discrimination made to the contractor in
connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective
action within a reasonable time. If the investigation indicates that
the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs,
i.e., apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in
their first year of apprenticeship or training. In the event a special
provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special
provision.

d. The contractor will periodically review the training
and promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her
best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions,
and to effect referrals by such unions of minority and female
employees. Actions by the contractor either directly or through a
contractor's association acting as agent will include the procedures
set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed toward
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group
employees and women so that they may qualify for higher paying
employment.
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b The contractor will use best efforts to incorporate an
EEO clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard to
their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that to the
extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to the
SHA and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of minority and women referrals
within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment
efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts
to obtain qualified and/or qualifiable minority group persons and
women. (The DOL has held that it shall be no excuse that the
union with which the contractor has a collective bargaining
agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors
and suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined
in 49 CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into pursuant to
this contract. The contractor will use his best efforts to solicit bids
from and to utilize DBE subcontractors or subcontractors with
meaningful minority group and female representation among their
employees. Contractors shall obtain lists of DBE construction
firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be
available at reasonable times and places for inspection by autho-
rized representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in
cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing
the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the
SHA each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA.-
1391. If on-the-job training is being required by special provision,
the contractor will be required to collect and report training data.

I11.NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this
contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder,
Federal-aid construction contractor, subcontractor, material
supplier, or vendor, as appropriate, certifies that the firm does not
maintain or provide for its employees any segregated facilities at
any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its
control, where segregated facilities are maintained. The firm
agrees that a breach of this certification is a violation of the EEO
provisions of this contract. The firm further certifies that no
employee will be denied access to adequate facilities on the basis
of sex or disability.

b. As used in this certification, the term “segregated
facilities” means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by
explicit directive, or are, in fact, segregated on the basis of race,
color, religion, national origin, age or disability, because of habit,
local custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.g. disabled
parking).

c. The contractor agrees that it has obtained or will
obtain identical certification from proposed subcontractors or
material suppliers prior to award of subcontracts or consummation
of material supply agreements of $10,000 or more and that it will
retain such certifications in its files.

IV.PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural minor collectors,
which are exempt.)

1. General:

a. All mechanics and laborers employed or working
upon the site of the work will be paid unconditionally and not less
often than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276¢)] the full amounts of wages and
bona fide fringe benefits (or cash equivalents thereof) due at time
of payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
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relationship which may be alleged to exist between the contractor
or its subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 2 of this Section 1V and the DOL
poster (WH-1321) or Form FHWA-1495) shall be posted at all
times by the contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily
seen by the workers. For the purpose of this Section, contributions
made or costs reasonably anticipated for bona fide fringe benefits
under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of Section 1V,
paragraph 3b, hereof. Also, for the purpose of this Section, regular
contributions made or costs incurred for more than a weekly period
(but not less often than quarterly) under plans, funds, or programs,
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for
each classification for the time actually worked therein, provided,
that the employer's payroll records accurately set forth the time
spent in each classification in which work is performed.

¢.  All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any
class of laborers or mechanics employed under the contract, which
is not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area
by the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a
classification prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the addition-
al classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment Stan-
dards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within
30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that
additional time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommenda-
tion of the contracting officer, to the Wage and Hour Administrator
for determination. Said Administrator, or an authorized represen-
tative, will issue a determination within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c or 2d of this
Section 1V shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe
benefit or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does
not make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secre-
tary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been
met. The Secretary of Labor may require the contractor to set
aside in a separate account assets for the meeting of obligations
under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less
than the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training,
or with a State apprenticeship agency recognized by the Bureau, or
if a person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has
been certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to
journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program.
Any employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor or
subcontractor is performing construction on a project in a locality
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other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's
registered program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does
not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator for the Wage and
Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the
comparable work performed by regular employees until an accept-
able program is approved.

b.  Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration.

(2) The ratio of trainees to journeyman-level
employees on the job site shall not be greater than permitted under
the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage determi-
nation for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the
rate specified in the approved program for his/her level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman-level wage
rate on the wage determination which provides for less than full
fringe benefits for apprentices, in which case such trainees shall
receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the
helper classification is specified and defined on the applicable
wage determination or is approved pursuant to the conformance
procedure set forth in Section 1V.2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved defini-
tion, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually per-
formed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship
and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection with
Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section V. The straight time
hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio
of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request
of an authorized representative of the DOL withhold, or cause to
be withheld, from the contractor or subcontractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to
Davis-Bacon prevailing wage requirements which is held by the
same prime contractor, as much of the accrued payments or
advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, em-
ployed or working on the site of the work, all or part of the wages
required by the contract, the SHA contracting officer may, after
written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in
any workweek in which he/she is employed on such work, to work
in excess of 40 hours in such workweek unless such laborer,
mechanic, watchman, or guard receives compensation at a rate not
less than one-and-one-half times his/her basic rate of pay for all
hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the
event of any violation of the clause set forth in paragraph 7 above,
the contractor and any subcontractor responsible thereof shall be
liable to the affected employee for his/her unpaid wages. In
addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such
territory) for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer, mechanic,
watchman, or guard employed in violation of the clause set forth in
paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
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standard work week of 40 hours without payment of the overtime
wages required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated
Damages:

The SHA shall upon its own action or upon written request
of any authorized representative of the DOL withhold, or cause to
be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by
the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 8 above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regula-
tions of the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at
the site of the work.

b. The payroll records shall contain the name, social
security number, and address of each such employee; his or her
correct classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof the types described in Section 1(b)(2)(B) of
the Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicat-
ing whether the employee does, or does not, normally reside in the
labor area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has
found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits
under a plan or program described in Section 1(b)(2)(B) of the
Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated in
writing to the laborers or mechanics affected, and show the cost
anticipated or the actual cost incurred in providing benefits.
Contractors or subcontractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprentices and trainees, and ratios and wage rates
prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each
week in which any contract work is performed, to the SHA
resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section
IV, paragraphs 4 and 5, and watchmen and guards engaged on
work during the preceding weekly payroll period). The payroll
submitted shall set out accurately and completely all of the
information required to be maintained under paragraph 2b of this
Section V. This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing Office,
Washington, D.C. 20402. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the follow-

ing:

(1) that the payroll for the payroll period contains
the information required to be maintained under paragraph 2b of
this Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in the
Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not
less that the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as specified
in the applicable wage determination incorporated into the
contract.

e. The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the “Statement
of Compliance” required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications
may subject the contractor to civil or criminal prosecution under 18
U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the
records required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives
of the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.
If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL,
or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.
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VI.RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway
beautification contracts, and contracts for which the total final
construction cost for roadway and bridge is less than $1,000,000
(23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction Involving
Federal Funds,” prior to the commencement of work under this
contract.

b.  Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of
the quantities of those specific materials and supplies listed on
Form FHWA-47, and in the units shown on Form FHWA-47.

c.  Furnish, upon the completion of the contract, to the
SHA resident engineer on Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a final
labor summary of all contract work indicating the total hours
worked and the total amount earned.

2. At the prime contractor's option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VII.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by
the State. Specialty items may be performed by subcontract and
the amount of any such specialty items performed may be deducted
from the total original contract price before computing the amount
of work required to be performed by the contractor's own organiza-
tion (23 CFR 635).

a. “lts own organization” shall be construed to include
only workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor, assignee, or agent of the prime
contractor.

b. “Specialty Items” shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth
in paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent
will be given only after the SHA has assured that each subcontract
is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws governing
safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment
and take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor
shall not permit any employee, in performance of the contract, to
work in surroundings or under conditions which are unsanitary,
hazardous or dangerous to his/her health or safety, as determined
under construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepre-
sentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, the following
notice shall be posted on each Federal-aid highway project (23
CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-
AID HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation,
knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or
quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans,
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maps, specifications, contracts, or costs of construction on
any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed
or to be performed, or materials furnished or to be
furnished, in connection with the construction of any
highway or related project approved by the Secretary of
Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of
the Federal-aid Roads Act approved July 1, 1916, (39 Stat.
355), as amended and supplemented;

Shall be fined not more that $10,000 or imprisoned not
more than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the
performance of this contract, unless such contract is exempt under
the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as
amended by Pub.L. 91-604), and under the Federal Water Pollution
Control Act, as amended (33 U.S.C. 1251 et seg., as amended by
Pub.L. 92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt
of any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such require-
ments.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered
Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)
a. By signing and submitting this proposal, the

prospective primary participant is providing the certification set
out below.

b. The inability of a person to provide the certification
set out below will not necessarily result in denial of participation in
this covered transaction. The prospective participant shall submit
an explanation of why it cannot provide the certification set out
below. The certification or explanation will be considered in
connection with the department or agency's determination whether
to enter into this transaction. However, failure of the prospective
primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material
representation of fact upon which reliance was placed when the
department or agency determined to enter into this transaction. If
it is later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause of default.

d. The prospective primary participant shall provide
immediate written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary partici-
pant learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “lower tier covered transaction,”
“participant,”  “person,”  “primary  covered transaction,”
“principal,” “proposal,” and “voluntarily excluded,” as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You may
contact the department or agency to which this proposal is
submitted for assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” provided
by the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
nonprocurement portion of the “Lists of Parties Excluded From
Federal Procurement or Nonprocurement Programs” (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion.

i.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.
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j. Except for transactions authorized under paragraph f
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause or default.

* Kk Kk k%

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of
its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this
proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification
or destruction of records, making false statements, or receiving
stolen property;

c.  Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph
1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* Kk ok ok Kk

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension
and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of changed
circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,”  “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and “voluntarily
excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those
regulations.

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees
by submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
Nonprocurement List.

h.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

* Kk ok ok Kk

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospec-
tive participant shall attach an explanation to this proposal.

* Kk Kk ok Kk
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XIl.  CERTIFICATION REGARDING USE OF
CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

a.  No Federal appropriated funds have been paid or will
be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL,
“Disclosure Form to Report Lobbying,” in accordance with its
instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his
or her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



GENERAL DECISION: UT20030025 09/10/2004 UT25

Date: September 10, 2004
General Decision Number: UT20030025 09/10/2004

Superseded General Decision Number: UT020025
State: Utah

Construction Type: Highway

County: Salt Lake County in Utah.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 06/13/2003
1 02/27/2004
2 03/05/2004
3 09/10/2004
* CARP0034-006 07/01/2004
Rates Fringes
Pile Driver....... . oo, $ 29.90 17.175
ENG10003-017 07/01/2000
Rates Fringes
Power equipment operators:
Asphalt finishing machine...$ 20.42 9.23
Backhoe, tire & track over
5 cubic yards............... $ 21.42 9.23
Blade smooth/finish......... $ 21.42 9.23
Bulldozer, over D7.......... $ 20.42 9.23
Crane, 45 to 100 tons....... $ 23.04 9.23
Crane, under 45 tons........ $ 21.75 9.23
Loader, over 10 cubic yards.$ 21.42 9.23
Lube & service engineer..... $ 19.42 9.23
Scraper, single engine....._. $ 20.42 9.23
Sheepfoot compactor......... $ 18.11 9.23
Tractor, small rubber tire
with attachments............ $ 19.42 9.23
Truck crane oiler........... $ 18.46 9.23
IRON0O027-002 07/01/2003
Rates Fringes
Ironworkers; Structural,
Reinforcing and Ornamental..... $ 21.76 9.67
SUUT1992-004 03/24/1992
Rates Fringes
Carpenter....._.. .. ..o ...- $ 16.13 2.27
Cement MasoN. . ...coceeeeeeeenann- $ 14.40 2.41
Electrician..........occouoon-. $ 16.50 3.19
Flagger. ... ... iaa e $ 6.88 1.57
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Ironworkers:
Fence Erection (Unloading
with Power Equipment;
Aligning of Posts;
Installation of Wire
Fabric, Lateral Struts,

Bracing, Gates and Hardware)$ 16.65 3.65
Laborers:

Air Track and similar Drills$ 12.77 2.79

Asphalt Raker............... $ 12.27 2.66

Concrete Laborer

(Compaction, underground

find grading, operation of

shute or bucket............. $ 12.27 2.66

Fence Erection Laborer

(Clearing of right of way,

unloading of materials by

hand, digging of post

holes and pouring of

concrete in connection

therewithin. ... . ... . ... ._.... $ 12.27 2.66

General Laborer..... ... ._.... $ 12.27 2.66

Grade Laborer (Uses hand

held level to check grade,

inserts grade stakes in

concrete. ... ... ... $ 12.27 2.66

Landscape....ccccccaaaaaa.. $ 12.27 2.66

Pipelayer (Smooths sides

and bottom of trenches,

rigging of pipe, assembles

and installs concrete and

tile pipe. ... $ 12.60 2.79

Power Tools Cutting Torch,

Operator of gasoline,

electric or pneumatic

tools, (E.G. compressor,

compactor, jackhammer,

vibrator, concrete saw

chain saw, and concrete

cutting Torch. ... ... ... ._.... $ 12.52 2.89

Sandblaster (Surface that

will not be repainted

except for highway striping)$ 12.50 2.64
Painter

Sandblaster (All surfaces

that will be repainted

except highway striping)....$ 14.05 1.62

5] 0] o=\ $ 14.05 1.62
Power equipment operators:

Backhoe, Tire & Track

under 5 cu. yds............. $ 15.89 5.68
Backhoe/Loader Combo........ $ 18.72 6.93
Blade, Rough................ $ 16.48 5.91
Bulldozer, D7 or less....... $ 16.89 7.23
Compactor. ... ... .--.... $ 17.47 6.93
Concrete Batch Plant........ $ 18.05 7.23
Concrete Pump Operator...... $ 16.44 7.08
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Crusher..... ... aa.. $ 18.05 7.08

Grade Setter................ $ 17.15 7.23
Heavy Duty Repairman........ $ 17.80 6.52
Laydown Machine,
Asphalt/Concrete......._...._. $ 15.87 5.56
Loader, 2 1/2 to 10 cu. yds.$ 18.25 6.23
Loader, under 2 1/2 cu. yds.$ 17.32 6.93
MEXEr. e e e e e $ 17.15 7.23
Oiler.. ... . ... $ 16.48 7.08
Paver Asphalt/Concrete...... $ 15.87 5.56
Roller, Asphalt............. $ 14.77 5.15
Roller, Grade/Compaction....$ 16.62 6.34
Screedman. .. ... ... ... $ 14.41 5.35
Tractor, Small Rubber Tire..$ 16.86 6.73
Truck drivers:
Dump Trucks - Water level
capacity (Bottom, end and
side), including dumpster
truck, turnwagons, turna-
rockers and dumpcrete):
8 cu. yds. and less than
14 cu. yds. ..o $ 15.99 5.03
Less than 8 cu. yds........ $ 15.84 5.72
Mechanic, Truck............. $ 16.84 5.87
Oiler Spreader Operator,
where boot man is not
required. ... ... ... ... .. ..... $ 11.97 2.91
Pick Up Truck............... $ 15.69 5.72
Sweeper Truck............... $ 16.21 6.55
Transport Truck........_..... $ 14.90 3.84
Water, fuel and Oil Trucks
1200 gallons to less than
2500 gallons. ... .......... $ 15.84 5.42
2500 gallons to less than
4000 gallons. . ... .......... $ 15.99 5.25
4000 gallons to less than
6000 gallons............... $ 16.36 5.61
Less than 1200 gallons..... $ 15.72 5.42
TEAM0222-001 07/01/2003
Rates Fringes
Truck Driver, Dump
Dump Trucks - Water Level
Capacity (Bottom, End and
Side), Including Dumpster
Truck, Turnawagons,
Turnarockers and
Dumpcrete: 14 cu yds. and
less than 35 cu. yds........ $ 16.49 7.52
TEAM0222-007 07/01/2003
Rates Fringes
Truck Driver - Transit Mix
O cu. yds. to 8 cu. yds..... $ 16.415 7.52
8 1/4 cu. yds. to 14 cu.
VAS. e $ 16.515 7.52
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).-

In the listing above, the "'SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. 1T the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) ITf the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210
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The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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XVII. Special Provisions and Supplemental Specifications



November 5, 2003

SPECIAL PROVISION
NH-9999(392)

SECTION 00555 M
PROSECUTION AND PROGRESS

PART 1 GENERAL
Add the following to paragraph 1.3 Notice to Proceed:

C. UDOT reserves the right to cancel or modify this contract based on budgeting
conditions and available funds at the time of construction.

Add the following to Paragraph 1.9 Limitation of Operations:
D. SR-171, 1300 East to 1-215

Work for this section begins west of 1300 East at approximately MP 12.4. The
section continues east to the edge of concrete, at approximately MP 12.51. The
section begins again near 1443 East at the edge of asphalt (approximately

MP 12.59). The section ends at the east side of the 1-215 East structure.

All lanes must be open to traffic Monday-Friday after 4pm. During working
hours one lane must remain open to traffic. During non-working times all lanes
must be open to traffic. Weekend work will be allowed with approval from the
Engineer.

Rotomilling will be required on this section. In locations where asphalt curb
exists, rotomill asphalt curb flush with rotomilled pavement where applicable.
Coordinate with the Engineer prior to performing the work.

Some minor striping changes will be required between 2300 East and 2700 East.
Coordinate with the Engineer prior to placing permanent pavement markings in
this area.

Salt Lake City will be completing some utility upgrades on SR-171, the
Contractor will be required coordinate the work in this contract with Salt Lake
City. Work on SR-171 will not begin until after July 4, 2005.

SR-209, State Street to 1300 East

Work for this section begins on the east side of State Street at approximately
MP 7.4. The project ends west of 1300 East at approximately MP 9.71.

Prosecution and Progress
00555M
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Lane closures are restricted to Monday thru Friday with no work or lane
restrictions Westbound between 7am to 8:30am and Eastbound 4pm to 7pm.
During working hours, flagging operations are required with one lane remaining
open to traffic. During non-working times all lanes must be open to traffic.
Weekend work will be allowed with approval from the Engineer.

At 700 East the Contractor will not be required to rotomill or pave through the
intersection. Start and stop rotomilling and paving at the radius returns at this
intersection. Staker and Parsons Co. will be paving 700 East, the Contractor will
be required to coordinate with Staker and Parsons.

A new intersection is being constructed at 1300 East, it is the responsibility of the
Contractor to coordinate their work with that project.

The Contractor will be required to maintain access to Alta View Hospital and will
be required to contact the hospital emergency services when working near the
hospital.

No work will be allowed two hours prior to or after any events being held at the
Sandy City Amphitheater located on the Northwest corner of 1300 East and 9400
South.

The Contractor will also be required to coordinate with the UTA when working
near the Trax lines on 9000 South.

Rotomilling is required on this section.
General

Traffic will be allowed to drive on the rotomilled surface for no longer than 7
calendar days.

Temporary traffic striping must be in place before traffic is allowed on the
rotomilled surface.

Prior to construction, the Contractor shall contact Salt Lake County, Steve Kiesel
at 468-2043 regarding any permits and procedures that may be required to
reconstruct monument boxes.

The Contractor shall also inform the traveling public of upcoming work 7
calendar days prior to the start of construction with Variable Message Signs. The
message will be determined by the Engineer. During construction the VMS and
signing shall be placed according to the Maintenance of Traffic Concept attached
to this package.

No work or lane restrictions will be allowed on Holidays or Holiday weekends
May 27" — 30", July 1 — 4" July 22" — 25" September 2™ — 5™ and any special
events as determined by the Engineer.

END OF SECTION

Prosecution and Progress
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PART 1

September 11, 2003
SPECIAL PROVISION
NH-9999(392)

SECTION 00725 M
SCOPE OF WORK

GENERAL

Add the following to paragraph 1.3 Intent of Contract:

B.

Scheduling of work shall be approved by the Engineer Ten (10) days prior to
beginning work on any portion of this project. See Special Provision 00555M
for working time restrictions.

The quantities shown in the bidding schedule are for estimating purposes only and
are to establish unit prices.

. Itis the responsibility of the Contractor to document the location of the existing

striping, pavement messages, manholes, monuments, valve boxes, cleanout boxes by
GPS or Total station. A copy will be furnished to the Engineer for his approval
before any work begins. The Contractor is responsible to coordinate with the utility
companies before working on any utilities. The Contractor is responsible for the
layout of the new striping and pavement messages. The Contractor is responsible to
locate, after paving, manholes, valve boxes, monuments and clean out boxes. The
cost for the adjusted utilities will include the cost to lower, raise and plate the utility.
The utilities will be plated at the end of each day and all lanes open to traffic.

At the locations of pedestrian access ramps the asphalt will be flush with the lip of
gutter.

At the beginning and end of the sections and at each side street the existing pavement
will be milled to provide a smooth transition. The transition will be a minimum taper
of 50’ per inch. The Contractor shall schedule operations to reduce the longitudinal
drop off between the travel lanes.

. As part of this contract, the major signalized intersections will be milled and paved to

the end of the radius returns. Refer to Section IX, Typical Sections or Detail Sheets
for detail.

. At the 1-215 East structure, rotomill entire length of structure, including the

intersection to the east to a depth of four inches with a one inch overlay.

END OF SECTION

Scope of Work
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February 24, 2005
SPECIAL PROVISION

NH-9999(392)

SECTION 00820M

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Delete Article 1.16 and replace with the following:

1.16 INSURANCE REQUIREMENTS

A.

Workers” Compensation Insurance
1. Provide Workers’ Compensation Insurance to cover full liability. As a
minimum, comply with the statutory limits defined by the State of Utah.

General Liability Insurance

1. Provide General Liability insurance with the following minimum limits of
liability:
a. $1,000,000 Bodily Injury and Property Damage — Each Accident
b. $2,000,000 General Aggregate
C. $2,000,000 Products and Complete Operations Annual Aggregate

Excess General Liability Insurance
1. Provide Excess Liability Insurance with the following minimum limits:
a. $1,000,000 Each Claim

Automobile Liability Insurance
1. Provide Automobile Liability Insurance for claims arising from the
ownership, maintenance, or use of motor vehicles involved in project work
with the following minimum limits:
a. $1,000,000 Combined single Limit Bodily Injury and Property
Damage per Occurrence

Provide the following for all required liability insurance policies:

1. Where and when applicable, name as insured, only in respect to work to
be performed under this Contract, the State of Utah and all institutions,
agencies, departments, authorities, and instrumentalities, and while acting
within the scope of their duties, all volunteers as well as members of
governing bodies, boards, commissions, and advisory committees.

2. Coverage for the above insured is primary and not contributing.

Legal Relations and Responsibility to Public
00820M - Page 1 of 2



3. Incorporate into the insurance policy this statement: “Insurance coverage
is extended to include claims reported up to one year beyond the date of
substantial completion of this Contract.”

Provide UDOT with certificates of insurance showing coverage as required above
at the time the contract is executed and maintain the policy in force during the
entire period of the Contract. The certificates will also state that the policies
required are endorsed to give UDOT (the Engineer) not less than 30 days prior
notice in the event of cancellation or change in coverage.

Regardless of the Contractor insurance requirements required in this section,
insolvency, bankruptcy, or failure of any insurance company to pay all claims
accrued does not relieve Contractor of any obligations.

Endorse all policies to include waivers of subrogation in favor of UDOT.

Legal Relations and Responsibility to Public
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Supplemental Specification
2005 Standard Specification Book

SECTION 01284

PROMPT PAYMENT

Add Section 01284:

PART 1 GENERAL

1.1  SECTION INCLUDES

A. This section applies only to Federal-Aid Contracts.

B. Requirements applicable to Contractors, subcontractors, service providers,
material suppliers, and all tier subcontractors, service providers, and suppliers.

1.2 PROGRESS PAYMENTS

A. Include in subcontract, service, or purchase agreement language agreeing to pay
promptly as required by this specification.

B. Pay subcontractors for satisfactory performance of sublet work, no later than 10
working days after receipt of payment by the Department.
1. Certify that payment has been made to all subcontractors for the work
performed and paid for on the most recent Department pay estimate.
2. Provide documentation showing Department estimate number, bid item,
quantities, and dollar amounts paid to subcontractors, including payments
for contract bid items that are partially sublet.

C. Pay Material Suppliers and Service Suppliers within 30 calendar days after receipt
of payment for work that includes materials and or services.

D. Submit the following to the Engineer within five working days after paying
subcontractor(s), service provider(s), or material supplier(s):
1. A certified statement in the form of an affidavit on letterhead, including
the signature of a legally responsible official, certifying:

Prompt Payment
01284 — Page 1 of 4
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a. That payment of the total dollar amount paid to each entity has
been made in accordance with all requirements of the contract and
special provisions, and

b. That the dollar amount paid is the total amount due for work or
services performed or materials purchased through the most
current pay estimate.

1.3 RETAINED MONEY

A.

Include in subcontract, service, or purchase agreement language agreeing to pay
retained money for subcontract, service, or purchase agreement upon satisfactory
completion of the work and acceptance by the Department.

For purposes of this Section, a subcontractor’s work is considered satisfactorily
completed when all work included in the subcontract is complete, in accordance
with all requirements of the contract, and documented as required by the recipient.
When a recipient has partially accepted a portion of the work, that portion of work
performed is considered to be satisfactorily completed.

Require written notification from the subcontractor when all subcontract items are

complete.

1. Notify the Engineer in writing within two working days after written
notification from the subcontractor.

2. The Engineer schedules and coordinates an inspection for acceptance of
the work within three working days.

3. Receive notification from the Department in writing when the work is

considered to be satisfactorily complete and accepted. Acceptance of the

work includes all requirements of the contract and agreement on pay

quantities.

4. Upon acceptance of the work, the Department releases an amount equal to

the subcontractor’s retainage. Submit to the Engineer a certified statement:

a. In the form of an affidavit on letterhead, including the signature of
a legally responsible official, and the signature of a legally
responsible official for the subcontractor, certifying that the total
amount due is the total retention.

Pay retained money owed to the subcontractor for satisfactory completion of the
accepted work no later than 30 calendar days after receipt of payment from the
Department.

Prompt Payment
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1.4

1.5

Submit to the Engineer within five workdays after making payment a certified

statement:

1. In the form of an affidavit on letterhead, including the signature of a
legally responsible official, certifying that the total amount paid is the total
amount of retained money paid.

A determination of satisfactory completion and payment of retained money does
not relieve any contractual obligation.

DELAY OF PAYMENT

A.

E.

Delay payment only for cause, with prior written notice to all parties, to include
the Department.

Provide subcontractor 10 working days from date of written notification to correct

deficiencies.

1. Release payment upon receipt of documentation demonstrating correction
of deficiencies within 10 working days.

Engineer may withhold dollar amount of delayed payment from future estimates.
Include in subcontract, service, and purchase agreements, language providing for
the use of appropriate alternative dispute resolution mechanisms to resolve time

of payment disputes.

Department may hold disputed funds in escrow until the dispute is resolved.

LIQUIDATED DAMAGES

A

Upon determination by the Department of failure to make prompt payment the
Engineer will provide written notification to the Contractor. Resolve the failure
and make prompt payment within three working days.

Failure to resolve prompt payment results in the assessment of $250 per each
working day, per violation, commencing from the date of the written notification
until proof of payment is received.

Proof of payment is defined as providing confirmation from the subcontractor that
payment has been received.

Prompt Payment
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Department considers the failure to make prompt payment an indication of a lack

of financial fitness. The following additional measures may be imposed as

necessary:

1. Forfeit the privilege of bidding on Department projects until payment
covered by this Section is made.

2. Forfeit the privilege of having a subcontract, supply or purchase
agreement approved to perform work or supply materials on Department
projects until payment covered by this Section is made.

Department employs other mechanisms, consistent with this Section and
applicable state and local law, so payment is fully and promptly made.

1.6 CONTRACTOR INCENTIVE ENTITLEMENT

A.

PART 2

PART 3

Two hundred fifty dollars will be paid to Prime Contractor for each subcontractor
provided the following criteria is met:
1. Worked on the project.

2. All prompt payment statements submitted to the project office within five
working days after payment to subcontractors.
3. Department received no valid complaints regarding prompt payment.
4, Payment within 30 days after project has reached physical completion.
PRODUCTS Not used
EXECUTION Not used
END SECTION

Prompt Payment
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PART 1

11

1.2

13

1.4

January 1, 2005

SPECIAL PROVISION

NH-9999(392)

SECTION 01557S

MAINTENANCE OF TRAFFIC (MOT)

GENERAL

SECTION INCLUDES

A

B.

C.

MOT Maintainer

Maintenance of Traffic (MOT) plans, Materials, and labor necessary for
implementation.

Variable message signs and construction signs

RELATED SECTIONS

A. Section 00555: Prosecution and Progress

B. Section 01554: Traffic Control

C. Section 02891: Traffic Signs

REFERENCES

A. Manual on Uniform Traffic Control Devices, Latest Edition (MUTCD).

B. American Traffic Safety Services Association (ATSSA)

DEFINITIONS

A. Maintenance of Traffic (MOT) is defined as the work necessary to advise the

public of changes to normal traffic flow, and to indicate planned detours and

alternate routes to closed roads. Use solely as advisory information to the public.

Maintenance of Traffic
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1.5

1.6

1.7

1.8

1.9

POST-BID REQUIREMENTS

Department provides MOT plans to be implemented as part of the bid package.
Attend a mandatory meeting as detailed in Section 01554,

Attendees of the mandatory meeting will review the Contractor’s submitted traffic
control plans and the Department’s supplied MOT plans for compatibility.
Modify plans where necessary, as set forth in Section 01554.

Do not begin work on the project until written approval of the MOT plan is
received from the Engineer. No item of work can begin until the approved MOT
plan is implemented for that phase of work.

MOT MAINTAINER

A.

The Traffic Control Maintainer, as specified in Section 01554 is responsible for
maintenance of MOT on the project. The Department makes no separate payment
for maintenance of MOT.

Inspect MOT devices daily for compliance with the MOT plans. Submit daily
inspection reports on a form acceptable to the Engineer.

MAINTENANCE OF MOT DEVICES

A

Maintain traffic control devices per Section 01554,

WAGE RATES FOR TRAFFIC CONTROL PERSONNEL (FEDERAL AID JOBS
ONLY)

A

Refer to Section 01554 for wage rate information.

PAYMENT PROCEDURES

A.

Partial Payments - Based on the percentage of the project completed, excluding

the cost of MOT.

1. Failure to comply with any of the requirements of this special provision
will result in non-compliance.

Price Adjustments:
1. The Department reduces payment if the MOT implemented is not in
compliance with the approved MOT plan, as determined by the Engineer.

Maintenance of Traffic
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C.
PART 2
2.1

A.

B.
2.2

A
PART 3
3.1

SIGNS

2. The amount per day by which the Contractor's compensation will be
reduced is calculated using the greater of the following:
a. The daily charge in the Schedule of Liquidated Damages found in
Section 00555 or
b. The Contract lump sum bid price for MOT divided by the number
of Contract days.

Payment for change in scope: Negotiate a price adjustment for MOT if the

Engineer orders a change in the scope of work that requires modification to the
approved MOT Plan.

PRODUCTS

Refer to Section 02891.

Use type and configuration as directed by the MOT plans.

VARIABLE MESSAGE SIGNS (VMS)

Advance warning device
1. Conform to guidelines set forth in Section 6F-2 of the MUTCD.
2. Messages can be changed on-site and by dial-up modem

EXECUTION

MODIFICATION OF MOT PLANS

A.

B.

Engineer may modify the MOT plans at any time.
Implement changes to the MOT plan before the end of the work shift.

Each phase of construction must be covered by an approved MOT plan. If a

construction phase is proposed that is not covered by a Department supplied MOT

plan, submit a proposed MOT plan to the Engineer for approval.

1. Submit proposed MOT plan to the Engineer 10 working days before the
proposed MOT plan is to be implemented.

2. Do not begin work until the proposed MOT plan is approved for use, and
has been fully implemented.

Maintenance of Traffic
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3.2

3.3

TRAFFIC CONTROL DEVICES

A.

B.

Installation and Maintenance:

1. Install appropriate devices for each construction phase as identified in the
appropriate MOT plan.

2. Maintain devices to provide proper, continuous functionality.

3. Wash devices weekly unless conditions warrant more frequent cleaning.

4, Replace any device missing any part of the message or background.

Channelizing Devices: Use as directed by the MOT plan.

1. Furnish a daily record of the number and location of all traffic control
devices in use.
2. Remove devices from the site of work when they are not needed for the

immediate control of traffic.

VARIABLE MESSAGE SIGN (VMS)

A.

The Department retains control of messages appearing on the VMS. Do not
change the location or the message configuration of the VMS unless directed to
by the Engineer in writing.

Place in view of oncoming traffic without obstructing traffic flow. Relocate VMS
to match field conditions at no additional cost to Department.

Provide dial-up modem number to the Engineer.
Use necessary traffic control devices with VMS to provide safe operation.

Remove devices from the site of work when they are not needed for the
immediate control of traffic.

Unless directed by the Engineer, display advance notification VMS messages for
a minimum of 7 days prior to any traffic impacts such as start of work, change in
traffic directions, etc. at each end of the project.

Make two VMS signs available at all times during the project to be used as
directed by the Engineer at no additional cost to the Department.

Maintenance of Traffic
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3.4

COORDINATION OF SIGNAL OPERATIONS

A. Notify the Engineer seven days prior to implementing a MOT plan (detour plans
and alternate route plans) or any traffic control plan that impacts signal operations
to allow the Engineer to coordinate any necessary signal timing adjustments with
the TOC (Traffic Operations Center).

B. Changes to traffic signal operations will be done by the Department.

END OF SECTION

Maintenance of Traffic
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April 24, 2003

SPECIAL PROVISION
NH-9999(392)
SECTION 02738S

ASPHALT PAVEMENT SOFT SPOT REPAIR

PART 1 GENERAL

11

1.2

SECTION INLCUDES

A. Remove and replace soft spots in the existing pavement, as directed by the
Engineer, by saw cutting around the area, removing the damaged asphalt,
replacing the base if necessary, and relaying hot mix asphalt.

RELATED SECTIONS
Section 02721: Untreated Base Course

Section 02741: Hot Mix Asphalt
Section 02708: Hot Mix Asphalt (QC/QA).

PART 2 PRODUCTS

2.1

2.2

UNTREATED BASE COURSE
A. Refer to Section 02721
HOT MIX ASPHALT

A. Refer to Section 02741 or 02708 for mix design and material requirements

PART 3 EXECUTION

3.1

REMOVE DETERIORATED ASPHALT SURFACING

A. Sawecut, full-depth, around the damaged area. Locate cut at least 6 beyond the
visible limits of the distressed area or to a minimum patch width of 3’ in all
directions.

B. Remove the damaged asphalt surfacing without damaging the surrounding asphalt
pavement.

Asphalt Pavement Soft Spot Repair
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3.2

3.3

3.4

April 24, 2003
BASE COURSE REQUIREMENTS FOR TYPE A (SURFACE ONLY) REPAIR

A. Grade and compact the existing base course surface.
- Use the largest piece of vibratory or impact compaction equipment possible.
- Control compaction using a nuclear density gauge.
- Continue compaction until additional work does not improve the measured
density.

BASE COURSE REQUIEMENTS FOR TYPE B (FULL DEPTH) REPAIR

A. Excavate and remove 8” of existing base course. Replace with new untreated
base course that conforms to Section 02721 of the specifications.

B. Grade and compact the new base course surface.
- Use the largest piece of vibratory or impact compaction equipment possible.
- Control compaction using a nuclear density gauge.
- Compact to 95% of maximum laboratory wet density.

PLACE AND COMPACT HOT MIX ASPHALT

A. Clean and tack the edges of the soft spot repair before placing HMA.

B. Place and compact hot mix asphalt mix to within ¥ of the existing surface.
Compact material to minimum 92% of the maximum laboratory density.

END OF SECTION

Asphalt Pavement Soft Spot Repair
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January 1, 2005
SPECIAL PROVISION

NH-9999(392)

SECTION 02742S

PROJECT SPECIFIC SURFACING REQUIREMENTS

PART 1 GENERAL

1.1 SECTION INCLUDES

A Required PG Asphalt or emulsion.

B. Number of gyrations to use for Superpave Mix Design.

PART 2 PRODUCTS

2.1 MIXES

A. Hot Mix Asphalt (HMA): (Refer to bid item for size)

1. PG 64-28 Asphalt.

2. N initial N design N final

B. Open-Graded Surface Course:

1. PG 64-28 Asphalt.
C. Chip Seal
1. Type of asphalt emulsion
PART 3 EXECUTION Not used

END OF SECTION

Project Specific Surfacing Requirements
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January 1, 2005
SPECIAL PROVISION

NH-9999(392)

SECTION 02765S

PAVEMENT MARKING PAINT

Delete Section 02765 in its entirety and replace with the following:

PART 1

11

1.2

GENERAL

SECTION INCLUDES

A. Furnish Acrylic Water Based pavement marking paint meeting Federal
Specification TTP-1952 D and refer to 2.2 for resin requirement.

B. Apply to hot mix asphalt or Portland cement as edge lines, center lines, broken
lines, guidelines, contrast lines, symbols and other related markings.

C. Remove pavement markings.

REFERENCES

A AASHTO M 247: Glass Beads Used in Traffic Paint

B. ASTM D 562: Consistency of Paints Measuring Krebs Unit (KU) Viscosity Using
the Stormer-Type Viscometer

C. ASTM D 2205: Selection of Tests for Traffic Paints

D. ASTM D 2743: Uniformity of Traffic Paint VVehicle Solids by Spectroscopy and
Gas Chromatography

E. ASTM D 2805: Hiding Power of Paints by Reflectometry

F. ASTM D 3723: Pigment Content of Water-Emulsion Paints

G. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of
Paints and Related Coatings

H. ASTM D 4451: Pigment Content of Paints

Pavement Marking Paint
02765S - Page 1 of 7



1.3

ASTM D 5381: X-Ray Fluorescence (XRF) Spectroscopy of Pigments and
Extenders

J. ASTM E 1347: Standard Test Method for Color and Color-Difference
Measurement by Tristimulus (Filter) Colorimetry

K. Federal Standards

ACCEPTANCE

A. Provide fixtures (ball valves, gate valves or other) on paint truck for the purposes
of obtaining field samples.

B. Agitate the paint to allow for thorough mixing. Follow paint manufacturer’s
recommendation for agitation and mixing times.

C. Stop all agitation before sample is drawn.

D. All meters on the paint truck must be calibrated annually and certified for
application rate verification. Calibration tolerances for meters must be +/- 0.5
pounds per gallon. Keep a clean, legible copy of calibration report with the paint
truck. Certifications performed by company personnel, meter calibration
companies or UDOT Equipment Certification Unit.

E. UDOT ENGINEER:

1. Visually inspects each line to verify bead adhesion and compliance with
specified line dimensions requirements.

2. Verifies that the paint and beads are being applied within specified
tolerances a minimum of once each production day.

3. Verifies quantities used by either method:

a. Measuring both paint and bead tanks prior to and after application.
b. Witnessing the meter readings prior to and after application.
4, Randomly sample each color of pavement marking paint used, minimum

of one sample each per project.

a. Use a clean one-pint metal paint can.

b. Sample paint immediately after the paint has been completely
agitated. (Stop all agitation before drawing the sample)

C. Allow a minimum of 10 gallons to be applied prior to taking
sample.

d. Fill the sample container to within % inch of full.

e. Seal the containers immediately by tightly attaching the container’s
lid.

f. Submit paint samples to Central Chemistry Lab for acceptance.

Pavement Marking Paint
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g. For each sample include:
Project Number
Project Name
Paint Manufacturer
Batch Number
Striping Company
Color of Paint

Est. Quantity

Date Sampled
Sampler’s name

F. Repaint any line or symbol failing to meet bead adherence and dimensional
requirements.

G. Price Reductions for Pavement Markings installed below the specified wet mil
thickness are outlined in Table I.

Table I - Price Reduction for Wet Mil Thickness

Pay Factor
At the specified mil thickness 1.00
1-10 percent below the Specified wet mil thickness 0.75
11-15 percent below the Specified wet mil thickness 0.50
More than15 percent below the Specified wet mil thickness | Repaint Pavement Markings

H. Price reductions for pavement markings that fail to meet the requirements of
Table Il are outlined in Table 1l. When more than one of the requirements of
Table 111 are deficient. The result with the highest price reduction governs.

Table Il - Price Reductions

Pay Factor
At the specified requirements 1.00
Up tol percent deficient 0.90
Up to 2 percent deficient 0.80
Up to 3 percent deficient 0.70
Up to 4 percent deficient 0.60
Up to 5 percent deficient 0.50
More than 5 percent bglow specified quantitative Repaint Pavement Markings
requirements

Pavement Marking Paint
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PART 2 PRODUCTS

2.1 Manufacturers

A. Select an acrylic water based pavement marking paint manufacturer, from the
Accepted Products Listing (APL) maintained by the UDOT Research Division.

2.2 Paint

A Follow Federal Standards 595B, 37875, 33538, and 11105. Meet the following
requirements for Acrylic Water Based Paint as listed in Table IlI:

Table 111 - Paint Requirements
Yellow
(lead
Property White free) Black Test
Pigment: Percent by 620 | 620 | 620 ASTM D 3723
weight
Total Solids: Percent by
weight, minimum 77.0 77.0 77.0 ASTM D 2205
Nonvolatile vehicle:
Percent by weight
vehicle, minimum* 40.0 40.0 40.0 ASTM D 2205
Viscosity, KU@ 77| g5_g5 | g0-95 | 80-95 ASTM D 562
degrees F
Volatile Organic Content
(VOC): Ibs/gal,
maximum 1.25 1.25 1.25 ASTM D 3960
Titanium Dioxide
Content, Ibs/gal 1.0 min | 0.2 max N/A ASTM D 5381
Directional Reflectance :
Minimum 92.0 50.0 N/A ASTM E 1347
Dry Opacity: Minimum |5 o5 | 095 | /A ASTM D 2805
(5 mils wet)

* The binder shall be 100 percent acrylic, a minimum of 40 percent, by weight, as
determined by infrared analysis and other chemical analysis available to UDOT
(ASTM D 2205). Consisting of either Rohm and Haas Fastrack HD- 21A or Dow
DT-400NA.

Pavement Marking Paint
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B. Additional requirements:
1. Free of lead, chromium, or other related heavy metals ASTM D 5381.
2. ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests used to verify
paint samples meet Accepted Products Listing.

2.3  GLASS SPHERE (BEADS) USED IN PAVEMENT MARKING PAINT

A. Specific Properties: Meet AASHTO M 247 with the following exceptions.
1. Gradation:
Passing a No. 14 sieve, percent 95-100
Passing a No. 16 sieve, percent 80 - 95
Passing a No. 18 sieve, percent 10 - 40

Passing a No. 20 sieve, percent 0-5
Passing a No. 25 sieve, percent 0-2

2. Beads having a Silane adhesion coating.

3. Roundness - The glass beads will have a minimum of 80 percent true
spheres.

B. Beads used in Temporary Pavement Markings meet AASHTO M 247 Type Il
uniform gradation.

PART 3 EXECUTION

3.1 PREPARATION

A Line Control.
1. Establish control points at 100 ft intervals on tangent and at 50 ft intervals
on curves.
2. Maintain the line within 2 inches of the established control points and
mark the roadway between control points as needed.
a. Remove paint that is not placed within tolerance of the established
control points and replace at no expense to the Department. Refer
to article 3.4.
b. Maintain the line dimension within 10 percent of the width and
length dimensions defined in Standard Drawings.

B. Remove dirt, loose aggregate and other foreign material and follow
manufacturer’s recommendations for surface preparation.

Pavement Marking Paint
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3.2

APPLICATION

A.

Apply Pavement marking paint at the following Wet mil thickness requirements.
1. 20 - 25 wet mils for all markings.

Example Calculation: (Verify wet mil thickness)

Wet Mils = (0.133681 ft¥/gal) * 12000 mil/ft
( X ft/gal)( Z ft)

Where,

X = application rate. (Meter readings or dipping tanks).
Z = line width measured in feet.

12000 = conversion from ft to mil

0.133681 = conversion from gallons to cubic feet.

For information only: Approximate application rate for required mil thickness
requirements.

1. 4 inch Solid Line: From 190 to 240 ft/gal

2. 4 inch Broken Line: From 760 to 960 ft/gal

3. 8 inch Solid Line: From 95 to 120 ft/gal

Refer to Table I for pavement markings that are less than 20 wet mils in thickness.
No additional payment for pavement markings placed in excess of 25 wet mils in
thickness or exceeding dimensional requirements outlined in Article 3.1

paragraph A.

Painted Legends and Symbols 1 gallon per 80 square feet. Provide Engineer
calculations of legends and symbols for pay determination.

Glass Sphere (Beads): Apply a minimum of 8 Ibs/gal of paint, the full length and
width of line and pavement markings.

1. Do not apply glass beads to contrast lines (black paint).

Begin striping operations no later than 24 hours after ordered by the Engineer.
At time of application apply lines and pavement markings only when the air and
pavement temperature are:

1. 50 degrees F and rising for Acrylic Water Based Paint.

Comply with Traffic Control Drawings.

Pavement Marking Paint
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3.3 CONTRACTOR QUALITY CONTROL

A.

Application Rate: Verify that the paint and beads are being applied within
specified tolerances prior to striping.

Curing: Protect the markings until dry or cured. In the event that the uncured
marking is damaged the marking will be reapplied and track marks left on the
pavement will be removed at no additional cost to the Department.

3.4 REMOVE PAVEMENT MARKINGS

A.

Use one of these removal methods:
1. Grinding

2 High pressure water spray
3. Sand blasting

4 Shot blasting.

Do not eliminate or obscure existing striping, in lieu of removal, by covering with
black paint or any other covering material.

Use equipment specifically designed for removal of pavement marking material.

END OF SECTION

Pavement Marking Paint
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SPECIAL PROVISION
NH-9999(392)
SECTION 02893 M

TRAFFIC SIGNAL

PART 1 GENERAL
Add the following to paragraph 1.1:

1.1  SECTION INCLUDES

B. Replace damaged loop detectors and/or counting loops.

END OF SECTION

Traffic Signal
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